MONTANA SHEET 1
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON *** LETTING OF SEPTEMBER 25, 2003
PRQJECT NO. : I M 94- 1(64) 23 (4574064000) | CERTIFY THAT THIS IS A TRUE TABULATI ON OF BI DS
HI GHWAY: POVPEY' S Pl LLAR | NTERCHANGE RECEI VED FOR CONSTRUCTI ON OF THE PRQJECT(S) LI STED.
KI ND: 1 000- GRADI NG, GRAVEL SURFACI NG, PLANT M X BI TUM NOUS SURFACI NG
TYPE(S): 1000 - 0. 323 KI LOVETERS X181 - 0.096 KI LOVETERS Y000 - 0.000 KI LOVETERS SUZY ALTHCF,
CONTRACT PLANS BUREAU CHI EF
PRQJECT NO. : BR 568-1(13)0 (4004013000)
HI GHWAY: BNRR-2 KM WEST OF POMPEY' S PI LLAR
KI ND: X181- CONCRETE PRESTRESSED BEAM STRUCTURE AND APPROACHES
TYPE(S): 1000 - 0. 406 KI LOVETERS Y050 - 0.317 KI LOVETERS
TOTAL LENGTH: 1.142 KI LOVETERS
COUNTY & CODE: YELLOASTONE - 111
CONTRACT #: 04103
AWARD REMARKS: AWARDED TO LOW BI DDER ON OCTOBER 6, 2003. FHWA CONCURRENCE ON OCTOBER 6, 2003.
CONTRACT Tl NE: 180 WORKI NG DAYS - JULY 22, 2005
AWARDED TO! SLETTEN CONSTRUCTI ON CO
GREAT FALLS Mr Bl DDER NAME & ADDRESS Bl DDER NAVE & ADDRESS Bl DDER NAME & ADDRESS
EFFECTI VE DATE: OCTCBER 06, 2003 ENG NEER S ESTI MATE SLETTEN CONSTRUCTI ON CO JTL GROUP, INC.-BILLINGS CCP CONSTRUCTI ON L. L. C.

FHWA CONCURRENCE: OCTCBER 06, 2003 GREAT FALLS Mr Bl LLI NGS Mr Bl LLI NGS Mr
TOTAL CONTRACT PRI CE: 3, 366, 136. 70 DEPCSI T:  10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BID  DEPCSIT:  10.0% OF TOTAL BI D
| TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRICE TOTAL : UNIT PRICE TOTAL : UNIT PRICE TOTAL : UNIT PRICE TOTAL
104100000 M SCELLANEOUS WORK UNIT 40000. 000 : 1. 000 40000. 00 : 1. 000 40000. 00 : 1. 000 40000. 00 : 1. 000 40000. 00
105100200 FI NI SH GRADE CONTROL CRKM 3.600 : 1500. 000 5400.00 : 1875. 000 6750.00 : 4015. 000 14454.00 : 2000. 000 7200. 00
105200000 BRI DGE SURVEY L Sum 1.000 : 5000. 000 5000. 00 : 5000. 000 5000. 00 : 5250. 000 5250.00 : 4200. 000 4200. 00
109200000 MBI LI ZATI ON L SUm 1.000 : 420000. 000 420000. 00 : 475000. 000 475000. 00 : 535000. 000 535000. 00 : 440000. 000 440000. 00
202011000 REMOVE STRUCTURE L Sum 1.000 : 80000. 000 80000.00 : 40000. 000 40000.00 : 42000. 000 42000.00 : 68000. 000 68000. 00
202341000 REMOVE ENBANKVENT PROTECTOR M 16. 300 : 35. 000 570.50 : 30. 000 489.00 : 50. 000 815.00 : 31.500 513. 45
203100000 EXCAVATI ON- UNCLASSI FI ED VB 77570. 000 : 4.750 368457.50 : 2.500 193925.00 : 3. 000 232710.00 : 5. 000 387850. 00
203220000 SPECI AL BORROW MB 9142. 000 : 9. 000 82278.00 : 8. 650 79078.30 : 11. 000 100562. 00 : 8. 500 77707. 00
203350000 SPECI AL EMBANKNVENT MB 43653. 000 : 8. 000 349224.00 : 8. 900 388511.70 : 12. 500 545662. 50 : 6. 750 294657. 75
203500000 TOPSQ L- SALVAG NG & PLACI NG MB 4493000 : 3. 000 13479.00 : 3.500 15725.50 : 6. 000 26958.00 : 8. 400 37741.20
207300000 BEDDI NG MATERI AL MB 333.300 : 25.000 8332.50 : 30. 000 9999.00 : 19. 100 6366.03 : 33.000 10998. 90
207310000 FOUNDATI ON MATERI AL VB 156. 400 : 25.000 3910.00 : 35. 000 5474.00 : 19. 800 3096.72 : 39.500 6177. 80
208105000 TEMPCRARY ERCSI ON CONTROL-CB~ UNIT 30000. 000 : 1. 000 30000.00 : 1. 750 52500.00 : 1. 000 30000.00 : 1. 000 30000. 00
210300000 TEST TRAI LER- TRANSPORT & SETUP KM 80. 000 : 10. 000 800.00 : 11. 000 880.00 : 14. 400 1152.00 : 3.000 240. 00
301270000 CRUSHED AGGREGATE COURSE MB 4166. 000 : 17. 000 70822.00 : 12. 000 49992.00 : 20. 000 83320.00 : 15. 760 65656. 16
301440000 COVER MATERI AL GRADE 4A MT 184.000 : 38.000 6992.00 : 50. 000 9200.00 : 75. 000 13800.00 : 50. 500 9292. 00
301700000 TRAFFI C GRAVEL MB 170. 000 : 14. 000 2380.00 : 14. 000 2380.00 : 20. 000 3400.00 : 26.000 4420. 00
401080000 PLANT MX BIT SURF GR S-19 MM M 3454. 000 : 30. 000 103620. 00 : 30. 000 103620. 00 : 21.000 72534.00 : 35.000 120890. 00
401100000 DUST PALLI ATI VE MT 24.700 : 105. 000 2593.50 : 70. 000 1729.00 : 80. 000 1976.00 : 100. 000 2470. 00
401200000 HYDRATED LI ME MT 49.000 : 119. 000 5831.00 : 120. 000 5880.00 : 105. 000 5145.00 : 130. 000 6370. 00
402097000 ASPHALT CEMENT PG 70- 28 MT 177.100 : 350. 000 61985.00 : 330. 000 58443.00 : 270. 000 47817.00 : 355. 000 62870. 50
402200000 EMILSI FI ED ASPHALT SS- 1 L 9827. 000 : 0. 200 1965.40 : 0. 250 2456.75 : 0. 200 1965. 40 : 0. 300 2948. 10
402225000 EMILSI FI ED ASPHALT CRS- 2P MT 22.700 : 290. 000 6583.00 : 375. 000 8512.50 : 260. 000 5902.00 : 400. 000 9080. 00
411000000 COLD M LLI NG v 512.000 : 6. 000 3072.00 : 10. 000 5120.00 : 10. 000 5120.00 : 10. 500 5376. 00
551170000 CONCRETE- CLASS DD VB 35.000 : 550. 000 19250.00 : 800. 000 28000.00 : 840. 000 29400.00 : 1025. 000 35875. 00
551175000 CONCRETE- CLASS DD MB 268. 900 : 550. 000 147895.00 : 650. 000 174785.00 : 682. 500 183524.25 : 700. 000 188230. 00
551410000 CONCRETE- CLASS SD MB 327.600 : 525. 000 171990.00 : 750. 000 245700.00 : 735. 000 240786.00 : 900. 000 294840. 00
552150000 TRANSVERSE DECK GROOVI NG M 870. 000 : 8. 500 7395.00 : 12. 000 10440.00 : 12. 600 10962.00 : 7.170 6237. 90
552405000 EXPANSI ON JOI NT M 23.900 : 310. 000 7409.00 : 225. 000 5377.50 : 236. 250 5646.38 : 400. 000 9560. 00
552610000 ELASTOVERI C BEARI NG DEV- TFE EACH 10. 000 : 600. 000 6000. 00 : 580. 000 5800.00 : 610. 000 6100.00 : 600. 000 6000. 00
552701000 DRI LLED SHAFT CONCRETE VB 93.300 : 235. 000 21925.50 : 205. 000 19126.50 : 215. 250 20082.83 : 275. 000 25657. 50



MONTANA SHEET 2
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON *** LETTING OF SEPTEMBER 25, 2003
PRQJECT NQ(S). : I M 94- 1(64) 23 (4574064000)
BR 568- 1(13)0 (4004013000)
Bl DDER NAME & ADDRESS Bl DDER NAVE & ADDRESS Bl DDER NAME & ADDRE
ENG NEER S ESTI MATE SLETTEN CONSTRUCTI ON CO JTL GROUP, INC.-BILLINGS CCP CONSTRUCTI ON L. L. C.

GREAT FALLS Mr Bl LLI NGS Mr Bl LLI NGS Mr

DEPCSI T:  10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BID  DEPCSIT:  10. 0% OF TOTAL BI D
| TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRICE TOTAL : UNIT PRICE TOTAL : UNIT PRICE TOTAL : UNIT PRICE TOTAL
552715000 DRILLED SHAFT - 1.5 M M 51.000 : 2200. 000 112200.00 : 1200. 000 61200.00 : 1260. 000 64260.00 : 680. 000 34680. 00
553040000 PRESTRESSED BEAM TYPE M 72 M 476. 000 : 600. 000 285600. 00 : 700. 000 333200.00 : 525. 000 249900. 00 : 600. 000 285600. 00
555100000 REI NFORCI NG STEEL KG 37517. 000 : 1. 500 56275.50 : 1. 400 52523.80 : 1. 500 56275.50 : 1. 250 46896. 25
555200000 REI NFORCI NG STEEL- EPOXY COATED  KG 35428. 000 : 1. 400 49599.20 : 1. 250 44285.00 : 1.300 46056. 40 : 1.300 46056. 40
556100000 STRUCTURAL STEEL L Sum 1.000 : 3000. 000 3000.00 : 1000. 000 1000.00 : 1050. 000 1050. 00 : 200. 000 200. 00
557315000 LI VESTOCK RAI L M 40. 000 : 100. 000 4000.00 : 120. 000 4800.00 : 126. 000 5040.00 : 120. 000 4800. 00
550133100 TEST PILE-STL-HP 310 X 79 MM L SUM 1.000 : 15000. 000 15000. 00 : 11000. 000 11000. 00 : 11550. 000 11550.00 : 10000. 000 10000. 00
559233100 FURN STL PILE HP 310 X 79 MM M 761. 000 : 85. 000 64685. 00 : 39. 000 29679.00 : 40. 950 31162.95 : 31.500 23971. 50
559333100 DR STL PILE HP 310 X 79 MM M 749.000 : 25.000 18725.00 : 9. 000 6741.00 : 9. 450 7078.05 : 15. 250 11422. 25
559556000 Pl LE DRI VI NG POl NT EACH 41.000 : 200. 000 8200.00 : 53. 000 2173.00 : 55. 650 2281.65 : 85. 000 3485. 00
602010000 REMOVE Pl PE CULVERTS M 54.700 : 65. 000 3555.50 : 14. 000 765.80 : 20. 000 1094.00 : 42.000 2297. 40
603004500 DRAI NAGE PI PE 450 MM M 30. 000 : 135. 000 4050.00 : 72.000 2160.00 : 100. 000 3000.00 : 210. 000 6300. 00
603006000 DRAI NAGE PI PE 600 MM M 142.000 : 150. 000 21300.00 : 163. 000 23146.00 : 130. 000 18460.00 : 280. 000 39760. 00
603594821 RCB | RR 4800 MM X 2100 MV M 23.000 : 2800. 000 64400.00 : 8600. 000 197800. 00 : 6100. 000 140300. 00 : 6000. 000 138000. 00
603610150 Pl PE- PV CHLORI DE 150 MV M 88.000 : 15. 000 1320.00 : 70. 000 6160.00 : 80. 500 7084.00 : 29.500 2596. 00
603700300 EMBANKNENT PROTECTCR 300 MV M 54.500 : 80. 000 4360.00 : 87.000 4741.50 : 100. 000 5450.00 : 210. 000 11445. 00
606000000 GUARD RAI L- STEEL M 876. 300 : 45.000 39433.50 : 41.500 36366.45 43.600 38206. 68 : 44.000 38557. 20
606015000 GD RAIL- STL | NT RDW TERM SECT M 57.200 : 75. 000 4290.00 : 75. 000 4290.00 : 78. 750 4504.50 : 79. 000 4518. 80
606110000 GUARD RAI L- STL/ BR APPR-TY 1 UNIT 8.000 : 700. 000 5600. 00 : 890. 000 7120.00 : 934. 500 7476.00 : 935. 000 7480. 00
606190000 ONE- WAY DEPART TERM SECTI ON EACH 4.000 : 350. 000 1400.00 : 320. 000 1280.00 : 336. 000 1344.00 : 336. 000 1344. 00
606250000 GUARD RAI L- OPTI ONAL TERM SECT  EACH 7.000 : 2300. 000 16100.00 : 1700. 000 11900.00 : 1785. 000 12495.00 : 1785. 000 12495. 00
606800000 REMOVE GUARD RAI L M 2340. 400 : 4.500 10531.80 : 5. 000 11702.00 : 4.800 11233.92 : 4.800 11233. 92
607100000 FENCE- TYPE CW M 477.300 : 5. 500 2625.15 : 7.000 3341.10 : 6. 450 3078.59 : 5. 300 2529. 69
607110000 FENCE- PANEL SI NGLE CW EACH 12. 000 : 100. 000 1200.00 : 110. 000 1320.00 : 117. 000 1404.00 : 115. 000 1380. 00
607120000 FENCE- PANEL DOUBLE CW EACH 6.000 : 125. 000 750.00 : 140. 000 840.00 : 145. 000 870.00 : 140. 000 840. 00
607204000 FARM FENCE- TYPE FAW M 294.900 : 4.500 1327.05 : 5. 000 1474.50 : 4.350 1282.82 : 4.250 1253. 33
607211000 FARM FENCE- PANEL/ SI NGLE FW EACH 8.000 : 100. 000 800.00 : 126. 000 1008.00 : 132. 050 1056. 40 : 128. 000 1024. 00
607212000 FARM FENCE- PANEL/ DOUBLE FW EACH 3.000 : 140. 000 420.00 : 136. 000 408.00 : 142. 350 427.05 : 138. 000 414.00
607300200 FARM GATE- W RE- TYPE G 2 M 14. 400 : 15. 000 216.00 : 25.000 360.00 : 25.900 372.96 : 25.000 360. 00
607400000 FENCE- TEMPORARY M 245,000 : 3.000 735.00 : 4.000 980.00 : 3.400 833.00 : 3. 250 796. 25
607490000 DEADVAN EACH 1.000 : 50. 000 50.00 : 29.000 29.00 : 30. 000 30.00 : 30. 000 30. 00
607700000 REMOVE FENCE M 554. 400 : 2. 250 1247.40 : 2.000 1108.80 : 1. 800 997.92 : 1. 750 970. 20
607900000 FENCE PREPARATI ON M 772.200 : 0. 250 193.05 : 1. 000 772.20 0. 800 617.76 : 0. 800 617. 76
608100000 S| DEWALK- CONCRETE 100 MM M 318. 200 : 40. 000 12728.00 : 29.000 9227.80 : 40. 000 12728.00 : 84.000 26728. 80
609030000 CURB- BI TUM NOUS M 238.300 : 17. 000 4051.10 : 12. 000 2859.60 : 15. 000 3574.50 : 4.250 1012. 78
609110000 CURB- CONCRETE NMEDI AN TYPE B M 276. 000 : 28.000 7728.00 : 25.000 6900.00 : 40. 000 11040.00 : 15. 760 4349. 76
610110000 SEEDI NG AREA NO 1 HA 6.100 : 600. 000 3660.00 : 475. 000 2897.50 : 496. 750 3030.18 : 420. 000 2562. 00
610120000 SEEDI NG AREA NO 2 HA 1.400 : 700. 000 980.00 : 1400. 000 1960.00 : 1345. 000 1883.00 : 900. 000 1260. 00
610210000 FERTI LI ZI NG AREA NO 1 HA 6.100 : 350. 000 2135.00 : 201. 000 1226.10 : 211.100 1287.71 : 100. 000 610. 00
610222000 FERTI LI ZI NG AREA NO 2 HA 1.400 : 450. 000 630.00 : 800. 000 1120.00 : 837. 250 1172.15 126. 000 176. 40
610400000 CONDI TI ON SEEDBED SURFACE HA 6.100 : 300. 000 1830.00 : 175. 000 1067.50 : 183. 000 1116.30 : 80. 000 488. 00
610510000 MULCH HA 1.400 : 1500. 000 2100.00 : 6000. 000 8400.00 : 6000. 000 8400.00 : 6500. 000 9100. 00
611170000 CATTLE GUARD 7.2 M EACH 4.000 : 7500. 000 30000.00 : 8925. 000 35700.00 : 8150. 000 32600.00 : 9500. 000 38000. 00
611310000 REMOVE CATTLE GUARD EACH 4.000 : 300. 000 1200.00 : 1020. 000 4080.00 : 1250. 000 5000. 00 : 2100. 000 8400. 00
613020000 Rl PRAP- CLASS 2 RANDOM VB 456. 300 : 50. 000 22815.00 : 65. 000 29659.50 : 73.750 33652.13 : 56. 000 25552, 80



MONTANA SHEET 3
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON *** LETTING OF SEPTEMBER 25, 2003
PRQJECT NQ(S). : I M 94- 1(64) 23 (4574064000)
BR 568-1(13)0 (4004013000)
Bl DDER NAME & ADDRESS Bl DDER NAVE & ADDRESS Bl DDER NAME & ADDRE
ENG NEER S ESTI MATE SLETTEN CONSTRUCTI ON CO JTL GROUP, INC.-BILLINGS CCP CONSTRUCTI ON L. L. C.

GREAT FALLS Mr Bl LLI NGS Mr Bl LLI NGS Mr

DEPCSI T:  10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BID  DEPCSIT:  10. 0% OF TOTAL BI D
| TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRICE TOTAL : UNIT PRICE TOTAL : UNIT PRICE TOTAL : UNIT PRICE TOTAL
613110000 BANK PROTECTI ON- TYPE 1 VB 2.000 : 50. 000 100.00 : 900. 000 1800.00 : 147. 750 295.50 : 210. 000 420. 00
613200000 SLCOPE PROTECTI ON- CONCRETE v 400. 000 : 60. 000 24000.00 : 80. 000 32000.00 : 85. 000 34000.00 : 95.000 38000. 00
613210000 SAND - GRAVEL CUSHI ON VB 40. 000 : 80. 000 3200.00 : 73.000 2920.00 : 80. 000 3200.00 : 175. 000 7000. 00
618010000 TRAFFI C CONTROL- DEVI CES CB UNIT 72000. 000 : 0. 800 57600.00 : 0. 800 57600.00 : 1. 000 72000.00 : 0. 850 61200. 00
618030000 TENPCRARY PAVENENT MARKI NGS KM 2.400 : 175. 000 420.00 : 250. 000 600.00 : 860. 000 2064.00 : 860. 000 2064. 00
618200000 WATER FOR DUST CONTROL KL 775. 300 : 15. 000 11629.50 : 7.500 5814.75 : 12. 000 9303.60 : 21.000 16281. 30
619023000 S| GNS- ALUM SHEET | NCR- SHT | M 34.500 : 185. 000 6382.50 : 168. 000 5796.00 : 175. 350 6049.58 : 175. 000 6037. 50
619024000 S| GNS- ALUM SHEET | NCR- SHT |11 v 10. 800 : 190. 000 2052.00 : 188. 000 2030.40 : 197. 500 2133.00 : 200. 000 2160. 00
619034000 S| GNS- SHEET ALUM REFL SHT |11 v 31.700 : 170. 000 5389.00 : 177. 000 5610.90 : 184. 800 5858.16 : 185. 000 5864. 50
619110000 POSTS- TUBULAR STEEL KG 62. 400 : 6. 000 374.40 6. 000 374.40 6. 000 374.40 6. 000 374. 40
619120000 POSTS- STEEL U SI GN KG 26.100 : 7.000 182.70 : 5. 000 130.50 : 5. 000 130.50 : 5. 000 130. 50
619130000 POSTS- STEEL STRUCTURAL SI GN KG 1467. 800 : 5. 000 7339.00 : 7. 750 11375.45 : 8. 150 11962.57 : 8. 000 11742. 40
619140000 POSTS- TUBULAR STEEL- SQ PERF KG 258.500 : 9. 000 2326.50 : 10. 000 2585.00 : 10. 250 2649.63 : 10. 000 2585. 00
619234000 POLES- TRD TMBR- BARN 100 MM M 70. 600 : 25.000 1765.00 : 25.000 1765.00 : 25.200 1779.12 25.000 1765. 00
619235500 POLES- TRD TMBR- BARN 130 MM M 19. 000 : 27.000 513.00 : 25.000 475.00 : 26. 250 498.75 26.000 494. 00
619236000 POLES- TRD TMBR- BARN 150 MM M 27.500 : 30. 000 825.00 : 28.000 770.00 : 29.500 811.25 : 29.000 797.50
619303000 FRANG SI GN PCST BKWY S100X11 EACH 2.000 : 650. 000 1300.00 : 600. 000 1200.00 : 630. 000 1260.00 : 630. 000 1260. 00
619311000 FRANG SI GN PCST BKWY W200X27 EACH 6.000 : 700. 000 4200.00 : 800. 000 4800.00 : 840. 000 5040.00 : 840. 000 5040. 00
619337000 FRANG SI GN POST BKWY 89 MM RD  EACH 1.000 : 550. 000 550.00 : 675. 000 675.00 : 710. 000 710.00 : 700. 000 700. 00
619355000 SQ TBLR SLIP BASE BKWY 76 MM  EACH 4.000 : 225. 000 900.00 : 140. 000 560.00 : 150. 000 600.00 : 145. 000 580. 00
619511000 DELI NEATOR- DES A EACH 9.000 : 16. 000 144.00 : 16. 000 144.00 : 16. 800 151.20 : 16. 500 148. 50
619512000 DELI NEATCR- DES B EACH 12.000 : 16. 000 192.00 : 19. 000 228.00 : 20. 000 240.00 : 20. 000 240. 00
619514000 DELI NEATOR- DES D EACH 7.000 : 16. 000 112.00 : 21.000 147.00 : 22.000 154.00 : 22.000 154. 00
619516000 DELI NEATCR- DES F EACH 13. 000 : 16. 000 208.00 : 19. 000 247.00 : 20. 000 260.00 : 20. 000 260. 00
619517000 DELI NEATOR- DES G EACH 22.000 : 16. 000 352.00 : 19. 000 418.00 : 20. 000 440.00 : 20. 000 440. 00
619700000 REMOVE SI GNS EACH 26.000 : 35.000 910.00 : 5. 000 130.00 : 5. 250 136.50 : 5. 250 136. 50
619702000 REMOVE S| GNS- GUI DE EACH 10. 000 : 40. 000 400.00 : 25.000 250.00 : 26. 250 262.50 : 26.000 260. 00
620001000 STRI PI NG Wl TE EPOXY SOLI D KM 2.700 : 420. 000 1134.00 : 800. 000 2160.00 : 840. 000 2268.00 : 840. 000 2268. 00
620002000 STRI Pl NG YELLON EPOXY SOLI D KM 2.200 : 420. 000 924.00 : 800. 000 1760.00 : 840. 000 1848.00 : 840. 000 1848. 00
620010000 STRI PI NG WHI TE PAI NT L 116. 000 : 4.000 464.00 : 7.000 812.00 : 7.350 852.60 : 7. 250 841. 00
620020000 STRI Pl NG YELLOW PAI NT L 123.000 : 4.000 492.00 : 7.000 861.00 : 7.350 904.05 : 7. 250 891. 75
620030000 WORDS & SYNBOLS- WHI TE PAI NT L 16. 000 : 15. 000 240.00 : 20. 000 320.00 : 21.000 336.00 : 21.000 336. 00
620035000 WORDS & SYMBOLS- YELLOW PAI NT L 33.000 : 15. 000 495.00 : 20. 000 660.00 : 21.000 693.00 : 21.000 693. 00
620040000 CURB MARKI NG YELLOW L 37.000 : 15. 000 555.00 : 15. 000 555.00 : 15. 750 582.75 15. 760 583. 12
620130000 WORDS/ SYMBOLS- WHI TE EPOXY L 19. 000 : 60. 000 1140.00 : 60. 000 1140.00 : 63. 000 1197.00 : 63. 000 1197. 00
620135000 WORDS/ SYMBOLS- YELLOW EPOXY L 44.000 : 60. 000 2640.00 : 60. 000 2640.00 : 63. 000 2772.00 : 63. 000 2772. 00
622020000 GEOTEXTI LE- DRAI NAGE- HEAVY v 36.000 : 3. 250 117.00 : 15. 000 540.00 : 13. 500 486.00 : 17. 000 612. 00
622120000 GEOTEX-EROSION CL 2 & 3 RIPRAP M2 497.800 : 3. 000 1493.40 : 6. 000 2986.80 : 5. 300 2638.34 : 4.000 1991. 20
622220000 GEOTEXTI LE- SEP/ STAB-HI GH SURV M2 256. 900 : 2. 750 706.48 : 4.000 1027.60 : 6. 250 1605. 63 : 4.000 1027. 60
622750000 W CK DRAI N M 8876. 000 : 22.600 200597.60 : 20. 000 177520.00 : 13. 850 122932. 60 : 19. 000 168644. 00
622900000 DRAI N AGGREGATE VB 10. 800 : 18. 500 199.80 : 50. 000 540.00 : 46.000 496.80 : 200. 000 2160. 00
800010000 TRAI NI NG PROGRAM HOUR 500. 000 : 7.000 3500.00 : 1. 000 500.00 : 5. 750 2875.00 : 5. 000 2500. 00
800020000 CRI TI CAL PATH SCHEDULE L Sum 1.000 : 20000. 000 20000.00 : 10000. 000 10000. 00 : 2875. 000 2875.00 : 10000. 000 10000. 00
800080000 RUMBLE STRI PS KM 0.100 : 1000. 000 100.00 : 10000. 000 1000.00 : 11500. 000 1150.00 : 10500. 000 1050. 00

TOTAL BID 3,316, 371.03 3, 366, 136. 70 3,482, 141. 26 3, 498, 203. 52



PRQJECT NO. :
HI GHWAY:

KI ND:
TYPE(S):

PRQJECT NO. :
HI GHWAY:

KI ND:
TYPE(S):

TOTAL LENGTH:

I M 94- 1(64) 23 (4574064000)
POVPEY' S Pl LLAR | NTERCHANGE

MONTANA
DEPARTMENT OF TRANSPORTATI ON

FI NAL BI D TABULATI ON

1 000- GRADI NG, GRAVEL SURFACI NG, PLANT M X Bl TUM NOUS SURFACI NG

1000 - 0. 323 KI LOVETERS X181 - 0.096 KI LOVETERS
BR 568-1(13)0 (4004013000)

BNRR-2 KM WEST OF POMPEY' S PI LLAR

X181- CONCRETE PRESTRESSED BEAM STRUCTURE AND APPROACHES

1000 - 0. 406 Kl LOVETERS Y050 - 0. 317 KI LOVETERS

1.142 KI LOVETERS
YELLOASTONE - 111
04103
AWARDED TO LOW BI DDER ON OCTOBER 6, 2003.
180 WORKI NG DAYS - JULY 22, 2005

Y000 -

MORGEN & OSWOCOD CONST. CO., I NC
Mr

10. 0% OF TOTAL BID

TOTAL

40000.
9180.
14300.
350000.
208000.
1630.
352943.
82278.
403790.
16399.
8999.
4848.
73500.
1360.
52075.
9384.
2550.
107937.
5187.
6125.
61099.
2948.
8853.
6144.
58275.
174785.
168714.
7830.
7767.
7400.

AWARDED TG SLETTEN CONSTRUCTI ON CO
GREAT FALLS Bl DDER NAME & ADDRESS
EFFECTI VE DATE: OCTOBER 06, 2003
CONCURRENCE: OCTCOBER 06, 2003 GREAT FALLS

TOTAL CONTRACT PRI CE: 3, 366, 136. 70 DEPCSI T:

| TEM NO. | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRI CE
104100000 M SCELLANEQUS WORK UNIT 40000. 000 : 1.000
105100200 FI NI SH GRADE CONTROL CRKM 3.600 : 2550. 000
105200000 BRI DGE SURVEY L Sum 1.000 : 14300. 000
109200000 MOBI LI ZATI ON L Sum 1.000 : 350000. 000
202011000 REMOVE STRUCTURE L sSum 1.000 : 208000. 000
202341000 REMOVE EMBANKMENT PROTECTOR M 16.300 : 100. 000
203100000 EXCAVATI ON- UNCLASSI FI ED MB 77570. 000 : 4.550
203220000 SPECI AL BORROW MB 9142.000 : 9. 000
203350000 SPECI AL EMBANKMENT MB 43653. 000 : 9. 250
203500000 TOPSO L- SALVAG NG & PLACI NG MB 4493. 000 : 3. 650
207300000 BEDDI NG MATERI AL MB 333.300 : 27.000
207310000 FOUNDATI ON MATERI AL MB 156. 400 : 31. 000
208105000 TEMPORARY ERCSI ON CONTROL- CB UNIT 30000. 000 : 2.450
210300000 TEST TRAI LER- TRANSPORT & SETUP KM 80. 000 : 17.000
301270000 CRUSHED AGGREGATE COURSE MB 4166. 000 : 12.500
301440000 COVER MATERI AL GRADE 4A Mr 184. 000 : 51. 000
301700000 TRAFFI C GRAVEL MB 170. 000 : 15. 000
401080000 PLANT M X BIT SURF GR S-19 WM Mr 3454.000 : 31. 250
401100000 DUST PALLI ATI VE Mr 24.700 : 210. 000
401200000 HYDRATED LI ME Mr 49. 000 : 125. 000
402097000 ASPHALT CEMENT PG 70- 28 Mr 177.100 : 345. 000
402200000 EMJILSI FI ED ASPHALT SS-1 L 9827.000 : 0. 300
402225000 EMJILSI FI ED ASPHALT CRS- 2P Mr 22.700 : 390. 000
411000000 COLD M LLI NG M 512.000 : 12.000
551170000 CONCRETE- CLASS DD MB 35. 000 : 1665. 000
551175000 CONCRETE- CLASS DD MB 268.900 : 650. 000
551410000 CONCRETE- CLASS SD MB 327.600 : 515. 000
552150000 TRANSVERSE DECK GROOVI NG M 870.000 : 9. 000
552405000 EXPANSI ON JO NT M 23.900 : 325. 000
552610000 ELASTOMVERI C BEARI NG DEV- TFE EACH 10. 000 : 740. 000
552701000 DRI LLED SHAFT CONCRETE MB 93. 300 : 200. 000

18660.

0. 000 KI LOVETERS

FHWA CONCURRENCE ON OCTOBER 6, 2003.

| CERTIFY THAT THIS IS A TRUE TABULATI ON OF BI DS
RECEI VED FOR CONSTRUCTI ON OF THE PRQJECT(S) LI STED.

Bl DDER NAME & ADDRESS
RI VERSI DE CONTRACTI NG, | NC.
Mr

M SSQULA
DEPCSI T:

UNIT PRI CE

1.000

5500.
10000.
1070000.
150000.
75.

. 500
15.
. 000
. 500
. 000
. 000
. 250
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000
000
000
000
000

000

0. 100

. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
315.

000

TOTAL

40000.
19800.
10000.
1070000.
150000.
1222.
349065.
137130.
392877.
20218.
8332.
3597.
37500.
880.
104150.
6440.
4250.
55264.
1852.
5537.
57557.
982.
5334.
3840.
38500.
161340.
245700.
6960.
8365.
7000.
29389.

10. 0% OF TOTAL BID

SHEET 4

*** | ETTI NG OF SEPTEMBER 25, 2003

i Wty

SUZY ALTHOF,
CONTRACT PLANS BUREAU CHI EF




MONTANA SHEET 5
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON *** LETTING OF SEPTEMBER 25, 2003
PRQJECT NQ(S). : I M 94- 1(64) 23 (4574064000)
BR 568-1(13)0 (4004013000)
Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS
MORGEN & OSWOOD CONST. CQ , INC Rl VERSI DE CONTRACTI NG, | NC.
GREAT FALLS Mr M SSOQULA MT
DEPCSI T:  10.0% OF TOTAL BID  DEPCSIT:  10.0% OF TOTAL BI D
| TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRICE TOTAL : UNIT PRICE TOTAL
552715000 DRILLED SHAFT - 1.5 M M 51.000 : 1690. 000 86190.00 : 3400. 000 173400. 00
553040000 PRESTRESSED BEAM TYPE M 72 M 476. 000 : 628. 000 298928.00 : 700. 000 333200. 00
555100000 REI NFORCI NG STEEL KG 37517. 000 : 1.370 51398.29 : 1. 500 56275. 50
555200000 REI NFORCI NG STEEL- EPOXY COATED  KG 35428. 000 : 1.170 41450.76 : 1. 600 56684. 80
556100000 STRUCTURAL STEEL L Sum 1.000 : 1500. 000 1500. 00 : 3000. 000 3000. 00
557315000 LI VESTOCK RAI L M 40. 000 : 215. 000 8600.00 : 100. 000 4000. 00
550133100 TEST PILE-STL-HP 310 X 79 MM L SUM 1.000 : 6300. 000 6300.00 : 15000. 000 15000. 00
559233100 FURN STL PILE HP 310 X 79 MM M 761. 000 : 41. 250 31391.25 45.000 3424500
559333100 DR STL PILE HP 310 X 79 MM M 749.000 : 18. 050 13519.45 : 50. 000 37450. 00
559556000 Pl LE DRI VI NG POl NT EACH 41.000 : 80. 000 3280.00 : 75. 000 3075. 00
602010000 REMOVE Pl PE CULVERTS M 54.700 : 15. 000 820.50 : 40. 000 2188. 00
603004500 DRAI NAGE PI PE 450 MM M 30. 000 : 75. 000 2250.00 : 125. 000 3750. 00
603006000 DRAI NAGE PI PE 600 MM M 142.000 : 170. 000 24140.00 : 175. 000 24850. 00
603594821 RCB | RR 4800 MM X 2100 MV M 23.000 : 7300. 000 167900. 00 : 7500. 000 172500. 00
603610150 Pl PE- PV CHLORI DE 150 MV M 88.000 : 75. 000 6600. 00 : 25.000 2200. 00
603700300 EMBANKNENT PROTECTCR 300 MV M 54.500 : 91. 000 4959.50 : 100. 000 5450. 00
606000000 GUARD RAI L- STEEL M 876. 300 : 43. 250 37899.98 : 40. 000 35052. 00
606015000 GD RAIL- STL | NT RDW TERM SECT M 57.200 : 78.000 4461.60 : 75. 000 4290. 00
606110000 GUARD RAI L- STL/ BR APPR-TY 1 UNIT 8.000 : 925. 000 7400.00 : 705. 000 5640. 00
606190000 ONE- WAY DEPART TERM SECTI ON EACH 4.000 : 350. 000 1400.00 : 320. 000 1280. 00
606250000 GUARD RAI L- OPTI ONAL TERM SECT  EACH 7.000 : 1800. 000 12600.00 : 1700. 000 11900. 00
606800000 REMOVE GUARD RAI L M 2340. 400 : 4.750 11116.90 : 5. 000 11702. 00
607100000 FENCE- TYPE CW M 477.300 : 5. 500 2625.15 : 7.000 3341. 10
607110000 FENCE- PANEL SI NGLE CW EACH 12. 000 : 116. 000 1392.00 : 110. 000 1320. 00
607120000 FENCE- PANEL DOUBLE CW EACH 6.000 : 150. 000 900.00 : 135. 000 810. 00
607204000 FARM FENCE- TYPE FAW M 294.900 : 4.300 1268.07 : 5. 000 1474. 50
607211000 FARM FENCE- PANEL/ SI NGLE FW EACH 8.000 : 130. 000 1040.00 : 110. 000 880. 00
607212000 FARM FENCE- PANEL/ DOUBLE FW EACH 3.000 : 145. 000 435.00 : 135. 000 405. 00
607300200 FARM GATE- W RE- TYPE G 2 M 14. 400 : 30. 000 432.00 : 30. 000 43200
607400000 FENCE- TEMPORARY M 245,000 : 3. 500 857.50 : 3. 000 735. 00
607490000 DEADVAN EACH 1.000 : 30. 000 30.00 : 40. 000 40. 00
607700000 REMOVE FENCE M 554. 400 : 1. 800 997.92 : 2.000 1108. 80
607900000 FENCE PREPARATI ON M 772.200 : 0. 800 617.76 : 1. 500 1158. 30
608100000 S| DEWALK- CONCRETE 100 MM M 318. 200 : 56. 000 17819.20 : 55. 000 17501. 00
609030000 CURB- BI TUM NOUS M 238.300 : 16. 000 3812.80 : 17. 000 4051. 10
609110000 CURB- CONCRETE NMEDI AN TYPE B M 276. 000 : 34.000 9384.00 : 30. 000 8280. 00
610110000 SEEDI NG AREA NO 1 HA 6.100 : 500. 000 3050.00 : 535. 000 3263. 50
610120000 SEEDI NG AREA NO 2 HA 1.400 : 1500. 000 2100.00 : 1450. 000 2030. 00
610210000 FERTI LI ZI NG AREA NO 1 HA 6.100 : 210. 000 1281.00 : 230. 000 1403. 00
610222000 FERTI LI ZI NG AREA NO 2 HA 1.400 : 830. 000 1162.00 : 1000. 000 1400. 00
610400000 CONDI TI ON SEEDBED SURFACE HA 6.100 : 200. 000 1220.00 : 200. 000 1220. 00
610510000 MULCH HA 1.400 : 6000. 000 8400.00 : 6500. 000 9100. 00
611170000 CATTLE GUARD 7.2 M EACH 4.000 : 9300. 000 37200.00 : 10000. 000 40000. 00
611310000 REMOVE CATTLE GUARD EACH 4.000 : 1000. 000 4000.00 : 650. 000 2600. 00
613020000 Rl PRAP- CLASS 2 RANDOM VB 456. 300 : 77.000 35135.10 : 50. 000 22815. 00



MONTANA SHEET 6
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON *** LETTING OF SEPTEMBER 25, 2003
PRQJECT NQ(S). : I M 94- 1(64) 23 (4574064000)
BR 568-1(13)0 (4004013000)
Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS

MORGEN & OSWOOD CONST. CQ , INC Rl VERSI DE CONTRACTI NG, | NC.

GREAT FALLS Mr M SSOQULA MT

DEPCSI T:  10.0% OF TOTAL BID  DEPCSIT:  10.0% OF TOTAL BI D
| TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRICE TOTAL : UNIT PRICE TOTAL
613110000 BANK PROTECTI ON- TYPE 1 VB 2.000 : 915. 000 1830.00 : 60. 000 120. 00
613200000 SLCOPE PROTECTI ON- CONCRETE v 400. 000 : 168. 000 67200.00 : 60. 000 24000. 00
613210000 SAND - GRAVEL CUSHI ON VB 40. 000 : 76. 000 3040.00 : 65. 000 2600. 00
618010000 TRAFFI C CONTROL- DEVI CES CB UNIT 72000. 000 : 0. 830 59760.00 : 0. 800 57600. 00
618030000 TENPCRARY PAVENENT MARKI NGS KM 2.400 : 900. 000 2160.00 : 340. 000 816. 00
618200000 WATER FOR DUST CONTROL KL 775. 300 : 12. 500 9691.25 : 5. 000 3876. 50
619023000 S| GNS- ALUM SHEET | NCR- SHT | M 34.500 : 175. 000 6037.50 : 175. 000 6037. 50
619024000 S| GNS- ALUM SHEET | NCR- SHT |11 v 10. 800 : 195. 000 2106.00 : 195. 000 2106. 00
619034000 S| GNS- SHEET ALUM REFL SHT |11 v 31.700 : 185. 000 5864.50 : 185. 000 5864. 50
619110000 POSTS- TUBULAR STEEL KG 62. 400 : 6. 000 374.40 : 6. 000 374. 40
619120000 POSTS- STEEL U SI GN KG 26.100 : 5. 000 130.50 : 5. 000 130. 50
619130000 POSTS- STEEL STRUCTURAL SI GN KG 1467. 800 : 8. 000 11742.40 : 8. 000 11742. 40
619140000 POSTS- TUBULAR STEEL- SQ PERF KG 258.500 : 10. 000 2585.00 : 10. 000 2585. 00
619234000 POLES- TRD TMBR- BARN 100 MM M 70. 600 : 25.000 1765.00 : 24.000 1694. 40
619235500 POLES- TRD TMBR- BARN 130 MM M 19. 000 : 26. 000 494.00 : 26. 000 494. 00
619236000 POLES- TRD TMBR- BARN 150 MM M 27.500 : 30. 000 825.00 : 29.000 797.50
619303000 FRANG SI GN PCST BKWY S100X11 EACH 2.000 : 625. 000 1250.00 : 625. 000 1250. 00
619311000 FRANG SI GN PCST BKWY W200X27 EACH 6.000 : 835. 000 5010.00 : 820. 000 4920. 00
619337000 FRANG SI GN POST BKWY 89 MM RD  EACH 1.000 : 700. 000 700.00 : 700. 000 700. 00
619355000 SQ TBLR SLIP BASE BKWY 76 MM  EACH 4.000 : 145. 000 580.00 : 150. 000 600. 00
619511000 DELI NEATOR- DES A EACH 9.000 : 17. 000 153.00 : 17. 000 153. 00
619512000 DELI NEATCR- DES B EACH 12.000 : 20. 000 240.00 : 20. 000 240. 00
619514000 DELI NEATOR- DES D EACH 7.000 : 22.000 154.00 : 22.000 154. 00
619516000 DELI NEATCR- DES F EACH 13. 000 : 20. 000 260.00 : 20. 000 260. 00
619517000 DELI NEATOR- DES G EACH 22.000 : 20. 000 440.00 : 20. 000 440. 00
619700000 REMOVE SI GNS EACH 26.000 : 6. 000 156.00 : 6. 000 156. 00
619702000 REMOVE S| GNS- GUI DE EACH 10. 000 : 26. 000 260.00 : 26.000 260. 00
620001000 STRI PI NG Wl TE EPOXY SOLI D KM 2.700 : 850. 000 2295.00 : 1100. 000 2970. 00
620002000 STRI Pl NG YELLON EPOXY SOLI D KM 2.200 : 850. 000 1870.00 : 1100. 000 2420. 00
620010000 STRI PI NG WHI TE PAI NT L 116. 000 : 8. 000 928.00 : 9. 000 1044. 00
620020000 STRI Pl NG YELLOW PAI NT L 123.000 : 8. 000 984.00 : 9. 000 1107. 00
620030000 WORDS & SYNBOLS- WHI TE PAI NT L 16. 000 : 21.000 336.00 : 21.000 336. 00
620035000 WORDS & SYMBOLS- YELLOW PAI NT L 33.000 : 21.000 693.00 : 21.000 693. 00
620040000 CURB MARKI NG YELLOW L 37.000 : 16. 000 592.00 : 22.000 814. 00
620130000 WORDS/ SYMBOLS- WHI TE EPOXY L 19. 000 : 65. 000 1235.00 : 105. 000 1995. 00
620135000 WORDS/ SYMBOLS- YELLOW EPOXY L 44.000 : 65. 000 2860.00 : 105. 000 4620. 00
622020000 GEOTEXTI LE- DRAI NAGE- HEAVY v 36.000 : 3.500 126.00 : 6. 000 216. 00
622120000 GEOTEX-EROSION CL 2 & 3 RIPRAP M2 497.800 : 3. 000 1493.40 : 3. 000 1493. 40
622220000 GEOTEXTI LE- SEP/ STAB-HI GH SURV M2 256. 900 : 1. 500 385.35 2.500 642. 25
622750000 W CK DRAI N M 8876. 000 : 16. 250 144235.00 : 0. 300 2662. 80
622900000 DRAI N AGGREGATE VB 10. 800 : 16. 000 172.80 : 75. 000 810. 00
800010000 TRAI NI NG PROGRAM HOUR 500. 000 : 17. 500 8750.00 : 10. 000 5000. 00
800020000 CRI TI CAL PATH SCHEDULE L Sum 1.000 : 11100. 000 11100.00 : 7500. 000 7500. 00
800080000 RUMBLE STRI PS KM 0.100 : 10400. 000 1040.00 : 25000. 000 2500. 00

TOTAL BID 3,596, 133.13 4,272,381.15



MONTANA SHEET 1
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON *** LETTING OF SEPTEMBER 25, 2003

PRQJECT NO. : STPP 78- 2(20) 33 (4380020000) | CERTIFY THAT THIS IS A TRUE TABULATI ON OF BI DS
HI GHWAY: WOODARD AVENUE - ABSAROKEE RECEI VED FOR CONSTRUCTI ON OF THE PRQJECT(S) LI STED.
KI ND: 1 000- GRADE, GRAVEL, PLANT M X SURFACI NG, S| DEWALK, WATERLINE REPLACEMENT, STCRM DRAIN CONSTRUCTI ON
TYPE(S): 1000 - 0.900 KI LOVETERS Y060 - 0.000 Ki LOVETERS SUZY ALTHCF,

CONTRACT PLANS BUREAU CHI EF
PRQJECT NO. : STPP 78- 2(22) 33 (4380022000)
HI GHWAY: LI GHTI NG - WOODARD AVENUE - ABSARCKEE
KI ND: Y030 ELECTRI CAL | MPROVEMENTS
TYPE(S): Y030 - 0.000 KI LOVETERS
TOTAL LENGTH: 0.900 KI LOVETERS
COUNTY & CODE: STI LLWATER - 095
CONTRACT #: 06803
AWARD REMARKS: AWARDED TO LOW BI DDER ON OCTOBER 6, 2003.
CONTRACT Tl NE: 140 WORKI NG DAYS - MAY 13, 2005
AWARDED TO! OCP CONSTRUCTI ON L. L. C. Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS

BI LLI NGS Mr ENG NEER S ESTI MATE CCP CONSTRUCTI ON L. L. C. RI VERS| DE CONTRACTI NG, | NC. CENTURY COMPANI ES, | NC.

EFFECTI VE DATE: OCTCBER 06, 2003 Bl LLI NGS Mr M SSOULA MT LEW STOAN Mr
TOTAL CONTRACT PRI CE: 3, 005, 239. 80 DEPCSI T:  10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BID  DEPCSIT:  10.0% OF TOTAL BI D
| TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRICE TOTAL : UNIT PRICE TOTAL : UNIT PRICE TOTAL : UNIT PRICE TOTAL
104100000 M SCELLANEOUS WORK UNIT 40000. 000 : 1. 000 40000.00 : 1. 000 40000. 00 : 1. 000 40000. 00 : 1. 000 40000. 00
105100500 CONSTRUCTI ON SURVEY AND LAYOUT L SUM 1.000 : 100000. 000 100000. 00 : 64400. 000 64400.00 : 90000. 000 90000. 00 : 84600. 000 84600. 00
105100520 TWO PERSON SURVEY CREW40 HRS L SUM 1.000 : 3800. 000 3800.00 : 3720. 000 3720.00 : 4800. 000 4800.00 : 8400. 000 8400. 00
105100530 3 PERSON SURVEY CREW 40 HRS L SUm 1.000 : 4600. 000 4600.00 : 4570. 000 4570.00 : 6700. 000 6700.00 : 11200. 000 11200. 00
105100540 FOUR PERSON SURVEY CREW 40 HRS L SUM 1.000 : 5200. 000 5200.00 : 5420. 000 5420.00 : 8200. 000 8200.00 : 14000. 000 14000. 00
109200000 MBI LI ZATI ON L Sum 1.000 : 280000. 000 280000. 00 : 399100. 000 399100. 00 : 300000. 000 300000. 00 : 600000. 000 600000. 00
203100000 EXCAVATI ON- UNCLASSI FI ED VB 500. 000 : 15. 000 7500. 00 : 31.000 15500. 00 : 21.000 10500.00 : 14. 000 7000. 00
203120000 EXCAVATI ON- STREET MB 5798. 000 : 15. 000 86970.00 : 20. 000 115960. 00 : 27.500 159445.00 : 17. 000 98566. 00
207300000 BEDDI NG MATERI AL VB 1909. 000 : 30. 000 57270.00 : 31.000 59179.00 : 38.000 72542.00 : 44.000 83996. 00
208105000 TEMPCRARY ERCSI ON CONTROL-CB UNIT 15000. 000 : 1. 000 15000. 00 : 1. 000 15000. 00 : 1. 500 22500.00 : 1. 250 18750. 00
208220000 CONTAM NATED SO L REMOVAL VB 90. 000 : 65. 000 5850.00 : 125. 000 11250.00 : 240. 000 21600.00 : 96. 000 8640. 00
210300000 TEST TRAI LER- TRANSPORT & SETUP KM 170. 000 : 10. 000 1700.00 : 4.000 680.00 : 10. 000 1700.00 : 6. 000 1020. 00
301270000 CRUSHED AGGREGATE COURSE MB 3640. 000 : 25.000 91000.00 : 21.000 76440.00 : 19. 500 70980.00 : 28.000 101920. 00
301700000 TRAFFI C GRAVEL MB 425.000 : 17. 000 7225.00 : 27.000 11475.00 : 19. 000 8075.00 : 19. 500 8287. 50
401040000 PLANT M X BIT SURF GR D MT 4489. 000 : 35.000 157115.00 : 29.500 132425.50 : 27.500 123447.50 : 31.500 141403. 50
401100000 DUST PALLI ATI VE MT 17. 000 : 111. 000 1887.00 : 105. 000 1785.00 : 100. 000 1700.00 : 219. 000 3723. 00
401200000 HYDRATED LI ME MT 62.000 : 117. 000 7254.00 : 132. 000 8184.00 : 110. 000 6820.00 : 126. 500 7843. 00
402088000 ASPHALT CEMENT PG 64- 28 MT 269. 300 : 280. 000 75404.00 : 290. 000 78097.00 : 240. 000 64632.00 : 252. 000 67863. 60
402200000 EMILSI FI ED ASPHALT SS-1 L 9393. 000 : 0.170 1596. 81 : 0. 250 2348.25 : 0.100 939.30 : 0. 200 1878. 60
411000000 COLD M LLI NG v 7833. 000 : 2.500 19582.50 : 2.500 19582.50 : 1. 200 9399.60 : 2.500 19582. 50
551170000 CONCRETE- CLASS DD VB 31.800 : 1000. 000 31800.00 : 2630. 000 83634.00 : 1900. 000 60420.00 : 494. 000 15709. 20
557320000 HAND RAI L M 6.000 : 200. 000 1200.00 : 465. 000 2790.00 : 750. 000 4500.00 : 373. 000 2238. 00
601011000 WATER SERVI CE EACH 3.000 : 2500. 000 7500.00 : 13260. 000 39780.00 : 5000. 000 15000. 00 : 2240. 000 6720. 00
601011190 WATER SERVI CE 19 MV EACH 50. 000 : 300. 000 15000. 00 : 655. 000 32750.00 : 500. 000 25000.00 : 224.000 11200. 00
601011510 WATER SERVI CE 50 MM EACH 1.000 : 500. 000 500.00 : 785. 000 785.00 : 2000. 000 2000.00 : 336. 000 336. 00
601014100 CONNECTI ON 100 MM EACH 3.000 : 1000. 000 3000.00 : 725. 000 2175.00 : 2000. 000 6000. 00 : 1120. 000 3360. 00
601014150 CONNECTI ON 150 MV EACH 3.000 : 1000. 000 3000.00 : 740. 000 2220.00 : 2000. 000 6000. 00 : 2240. 000 6720. 00
601014200 CONNECTI ON 200 MV EACH 4.000 : 1000. 000 4000.00 : 755. 000 3020.00 : 2500. 000 10000. 00 : 3360. 000 13440. 00
601060190 CURB STOP & BOX-19 MV EACH 50. 000 : 300. 000 15000. 00 : 540. 000 27000.00 : 750. 000 37500.00 : 224.000 11200. 00
601060500 CURB STOP & BOX-50 MV EACH 1.000 : 500. 000 500.00 : 700. 000 700.00 : 1000. 000 1000.00 : 448. 000 448.00
601300000 FI RE HYDRANT EACH 10. 000 : 3500. 000 35000.00 : 3955. 000 39550.00 : 4000. 000 40000. 00 : 2800. 000 28000. 00
603110301 CSP SLOTTED 300 MM X 1.63 MM M 45.000 : 338. 000 15210.00 : 280. 000 12600. 00 : 400. 000 18000. 00 : 295. 000 13275. 00



MONTANA SHEET 2
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON *** LETTING OF SEPTEMBER 25, 2003
PRQJECT NQ(S). : STPP 78- 2(20) 33 (4380020000)
STPP 78-2(22) 33 (4380022000)
Bl DDER NAME & ADDRESS Bl DDER NAVE & ADDRESS Bl DDER NAME & ADDRESS
ENG NEER S ESTI MATE CCP CONSTRUCTI ON L. L. C. RI VERS| DE CONTRACTI NG, | NC. CENTURY COMPANI ES, | NC.
Bl LLI NGS Mr M SSOULA MT LEW STOAN Mr
DEPCSI T:  10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BID  DEPCSIT:  10.0% OF TOTAL BI D
| TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRICE TOTAL : UNIT PRICE TOTAL : UNIT PRICE TOTAL : UNIT PRICE TOTAL

603406030 RCP 600 MM CL 3 M 29.500 : 152. 000 4484.00 : 140. 000 4130.00 : 300. 000 8850.00 : 260. 000 7670. 00
603443030 RCP I RR 300 MM CL 3 M 117.000 : 129. 000 15093.00 : 105. 000 12285.00 : 150. 000 17550.00 : 111. 000 12987. 00
603444530 RCP | RR 450 MM CL 3 M 649. 500 : 140. 000 90930.00 : 141. 000 91579.50 : 140. 000 90930.00 : 147. 000 95476. 50
603446030 RCP | RR 600 MM CL 3 M 622.500 : 175. 000 108937.50 : 200. 000 124500. 00 : 220. 000 136950. 00 : 184. 000 114540. 00
603557230 RCPA IRR 725 MM CL 3 M 51.500 : 290. 000 14935.00 : 353. 000 18179.50 : 300. 000 15450.00 : 295. 000 15192. 50
603558920 RCPA | RR 920 MM CL 3 M 29.000 : 390. 000 11310.00 : 365. 000 10585.00 : 550. 000 15950.00 : 403. 000 11687. 00
603581867 RCB 3-SIDE WINLET 1800 X670MM M 7.200 : 1800. 000 12960.00 : 1170. 000 8424.00 : 1900. 000 13680.00 : 2912. 000 20966. 40
603581868 RCB 3-SIDE WLID 1800 X 670 MM M 101. 500 : 1300. 000 131950. 00 : 1275. 000 129412.50 : 2000. 000 203000. 00 : 2576. 000 261464. 00
603600010 Pl PE- POLYETHYLENE 19 MV M 826. 000 : 60. 000 49560.00 : 64. 000 52864.00 : 130. 000 107380. 00 : 66. 000 54516. 00
603600050 Pl PE- POLYETHYLENE 50 MV M 8.000 : 100. 000 800.00 : 89. 000 712.00 : 170. 000 1360.00 : 145. 000 1160. 00
603710102 WATER MAIN PVC 100 MM CL 200 M 31.000 : 115. 000 3565.00 : 82. 000 2542.00 : 175. 000 5425.00 : 148. 000 4588. 00
603711000 DUCTI LE | RON FI TTI NG KG 2195. 000 : 10. 800 23706.00 : 8. 000 17560.00 : 3. 500 7682.50 : 12. 000 26340. 00
603715200 WATER MAIN PVC 150 MM CL 200 M 15. 000 : 130. 000 1950.00 : 112. 000 1680.00 : 185. 000 2775.00 : 182. 000 2730. 00
603720200 WATER MAIN PVC 200 MM CL 200 M 1136. 000 : 150. 000 170400. 00 : 202. 000 229472.00 : 120. 000 136320. 00 : 156. 000 177216. 00
603902000 200 MM GATE VALVE EACH 21.000 : 1100. 000 23100.00 : 1095. 000 22995.00 : 1600. 000 33600.00 : 1120. 000 23520. 00
604031200 NMANHOLE 1200 Mt TYPE 3 EACH 17. 000 : 2500. 000 42500.00 : 2765. 000 47005.00 : 2600. 000 44200.00 : 1680. 000 28560. 00
604031500 MANHOLE 1500 Mt TYPE 3 EACH 1.000 : 4000. 000 4000.00 : 3780. 000 3780.00 : 3800. 000 3800.00 : 2240. 000 2240. 00
604122320 COVB 1200 MM T3 M+ T2 CURB INL EACH 1.000 : 2500. 000 2500.00 : 2985. 000 2985.00 : 2800. 000 2800.00 : 2016. 000 2016. 00
604160000 MANHOLE LID & FRAMVE EACH 1.000 : 200. 000 200.00 : 225. 000 225.00 : 1100. 000 1100.00 : 560. 000 560. 00
604240000 | NLET- DROP- TYPE 4 EACH 1.000 : 1300. 000 1300.00 : 1500. 000 1500. 00 : 2200. 000 2200.00 : 2240. 000 2240. 00
604320000 | NLET- CURB- TYPE 2 EACH 22.000 : 1500. 000 33000.00 : 1660. 000 36520.00 : 2400. 000 52800.00 : 1344. 000 29568. 00
604590000 DRCP | NLET- GRATE EACH 4.000 : 500. 000 2000.00 : 435. 000 1740.00 : 950. 000 3800.00 : 672. 000 2688. 00
607000000 FENCE- CHAI N LI NK M 38.300 : 36. 000 1378.80 : 76. 000 2910.80 : 38.000 1455.40 : 63. 000 2412. 90
607010000 PANEL- SI NGLE CHAI N LI NK EACH 2.000 : 200. 000 400.00 : 390. 000 780.00 : 200. 000 400.00 : 260. 000 520. 00
607205100 FARM FENCE- TYPE F5M M 242.800 : 3.000 728.40 6. 500 1578.20 : 6. 000 1456.80 : 510. 000 123828. 00
607211000 FARM FENCE- PANEL/ SI NGLE FW EACH 8.000 : 102. 000 816.00 : 132. 000 1056. 00 : 100. 000 800.00 : 133. 000 1064. 00
607212000 FARM FENCE- PANEL/ DOUBLE FW EACH 2.000 : 118. 000 236.00 : 190. 000 380.00 : 120. 000 240.00 : 161. 000 322.00
607741000 RESET GATE EACH 6.000 : 150. 000 900.00 : 350. 000 2100.00 : 100. 000 600.00 : 203. 000 1218. 00
608100000 S| DEWALK- CONCRETE 100 MM [V 2856. 500 : 45.000 128542.50 : 52.500 149966. 25 : 62. 000 177103.00 : 77.500 221378. 75
608100010 S| DEWALK- PATTERNED CONC 100 MM M2 657. 600 : 60. 000 39456.00 : 105. 000 69048.00 : 90. 000 59184.00 : 100. 000 65760. 00
608150000 S| DEWALK- CONCRETE 150 MM e 731.700 : 50. 000 36585.00 : 79. 000 57804.30 : 82. 000 59999.40 : 48.000 35121. 60
609000000 CURB & GUTTER- CONCRETE M 1910. 200 : 50. 000 95510.00 : 52.500 100285.50 : 100. 000 191020. 00 : 63. 000 120342. 60
609080000 PRECAST CURB EACH 4.000 : 85. 000 340.00 : 240. 000 960.00 : 400. 000 1600.00 : 476. 000 1904. 00
609200000 GUTTER- CONCRETE VALLEY [V 92.600 : 80. 000 7408.00 : 90. 000 8334.00 : 175. 000 16205.00 : 64. 000 5926. 40
610000000 TOPSQ L VB 334.000 : 25.000 8350.00 : 26.000 8684.00 : 65. 000 21710.00 : 39. 000 13026. 00
610300000 SODDI NG M 2114. 000 : 9. 300 19660.20 : 6. 000 12684.00 : 7.000 14798.00 : 6. 000 12684. 00
610445000 REVEGETATI ON LS 1.000 : 700. 000 700.00 : 1980. 000 1980.00 : 2500. 000 2500.00 : 2352. 000 2352. 00
610910000 TREE GRATE EACH 18. 000 : 1200. 000 21600.00 : 1575. 000 28350.00 : 1500. 000 27000.00 : 1260. 000 22680. 00
614000000 RETAI NI NG WALL 75.700 : 275. 000 20817.50 : 317. 000 23996.90 : 425. 000 32172.50 : 328. 000 24829. 60
616010000 FOUNDATI ON- CONCRETE VB 15. 500 : 1200. 000 18600. 00 : 1170. 000 18135.00 : 1500. 000 23250.00 : 1680. 000 26040. 00
616041000 CONDUI T- STEEL 41 MM RIG D M 22.000 : 32.000 704.00 : 54.000 1188.00 : 90. 000 1980.00 : 100. 000 2200. 00
616241000 CONDUI T- PLASTI C 41 MV M 1785. 000 : 15. 000 26775.00 : 18. 000 32130.00 : 17. 000 30345.00 : 19. 000 33915. 00
616480000 PULL BOX- CONCRETE TYPE 1 EACH 7.000 : 223. 000 1561.00 : 728. 000 5096.00 : 600. 000 4200.00 : 672. 000 4704. 00
617000240 CABLE- COPPER 2AWG14- 600V M 51.000 : 3. 000 153.00 : 5. 000 255.00 : 4.000 204.00 : 4.500 229.50
617000340 CABLE- COPPER 3AWG14- 600V M 57.000 : 2. 750 156.75 : 5. 000 285.00 : 4.000 228.00 : 4.500 256. 50



MONTANA SHEET 3
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON *** LETTING OF SEPTEMBER 25, 2003
PRQJECT NQ(S). : STPP 78- 2(20) 33 (4380020000)
STPP 78-2(22) 33 (4380022000)
Bl DDER NAME & ADDRESS Bl DDER NAVE & ADDRESS Bl DDER NAME & ADDRESS
ENG NEER S ESTI MATE CCP CONSTRUCTI ON L. L. C. RI VERS| DE CONTRACTI NG, | NC. CENTURY COMPANI ES, | NC.

Bl LLI NGS Mr M SSOULA MT LEW STOAN Mr

DEPCSI T:  10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BID  DEPCSIT:  10.0% OF TOTAL BI D
| TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRICE TOTAL : UNIT PRICE TOTAL : UNIT PRICE TOTAL : UNIT PRICE TOTAL
617010080 CONDUCTOR- COPPER AWGS- 600V M 5285. 000 : 2.000 10570.00 : 2.000 10570.00 : 1. 800 9513.00 : 2.000 10570. 00
617010100 CONDUCTOR- COPPER AWGLO- 600V M 6065. 000 : 1. 200 7278.00 : 1. 000 6065.00 : 1. 000 6065.00 : 1. 500 9097. 50
617100540 STANDARD- STL TYPE 10- A- 500- 4 EACH 14.000 : 1600. 000 22400.00 : 1415. 000 19810.00 : 1200. 000 16800.00 : 1344. 000 18816. 00
617121000 DECORATIVE LI GHT STANDARD EACH 18. 000 : 3000. 000 54000.00 : 1990. 000 35820.00 : 1900. 000 34200.00 : 2128. 000 38304. 00
617130000 PHOTO ELECTRI C CONTROL EACH 3.000 : 140. 000 420.00 : 162. 000 486.00 : 100. 000 300.00 : 112. 000 336. 00
617130150 LUM NAI RE ASSEMBLY- 150W SV EACH 32.000 : 300. 000 9600. 00 : 450. 000 14400.00 : 600. 000 19200.00 : 672. 000 21504. 00
617155900 SI G STANDARD TYPE 2- A-900- 0 EACH 1.000 : 900. 000 900.00 : 1210. 000 1210.00 : 1000. 000 1000.00 : 1120. 000 1120. 00
617211300 SIG TRAF 1 COLOR-1 WAY 30 EACH 8.000 : 550. 000 4400.00 : 213. 000 1704.00 : 380. 000 3040.00 : 425. 000 3400. 00
617611000 SERV ASSEMBLY- 100 AMP EACH 3.000 : 2100. 000 6300.00 : 1700. 000 5100.00 : 1500. 000 4500.00 : 1680. 000 5040. 00
618010000 TRAFFI C CONTROL- DEVI CES CB UNIT  250000. 000 : 0. 700 175000. 00 : 0. 830 207500. 00 : 0. 830 207500. 00 : 0. 700 175000. 00
618030000 TENPCRARY PAVENENT MARKI NGS KM 2.700 : 275. 000 742.50 : 525. 000 1417.50 : 860. 000 2322.00 : 560. 000 1512. 00
618140000 SINGLE USE SI GNS M 20. 000 : 300. 000 6000.00 : 116. 000 2320.00 : 120. 000 2400.00 : 123. 000 2460. 00
619033000 S| GNS- SHEET ALUM REFL SHT | v 6.300 : 148. 000 932.40 : 175. 000 1102.50 : 175. 000 1102.50 : 185. 000 1165. 50
619034000 S| GNS- SHEET ALUM REFL SHT |11 v 12.100 : 170. 000 2057.00 : 195. 000 2359.50 : 195. 000 2359.50 : 207. 000 2504. 70
619036000 S| GNS- SHT ALUM REFL SHT (DG v 4.800 : 168. 000 806.40 : 210. 000 1008.00 : 210. 000 1008.00 : 224.000 1075. 20
619120000 POSTS- STEEL U SI GN KG 8.100 : 9. 500 76.95 : 6. 000 48.60 : 6. 500 52.65 : 7.000 56. 70
619140000 POSTS- TUBULAR STEEL- SQ PERF KG 805. 400 : 10. 400 8376.16 : 10. 000 8054.00 : 10. 000 8054.00 : 10. 000 8054. 00
619214000 POLES- TREATED TI NBER CLASS 4 M 18. 000 : 70. 000 1260.00 : 95. 000 1710.00 : 90. 000 1620.00 : 100. 000 1800. 00
619355000 SQ TBLR SLIP BASE BKWY 76 MM  EACH 6.000 : 233. 000 1398.00 : 147. 000 882.00 : 150. 000 900.00 : 157. 000 942.00
619700000 REMOVE SI GNS EACH 40. 000 : 37.000 1480.00 : 32.000 1280.00 : 32.000 1280.00 : 34.000 1360. 00
620001000 STRI PI NG Wl TE EPOXY SCOLI D KM 1.600 : 500. 000 800.00 : 525. 000 840.00 : 860. 000 1376.00 : 560. 000 896. 00
620002000 STRI Pl NG YELLON EPOXY SOLI D KM 1.600 : 600. 000 960.00 : 525. 000 840.00 : 860. 000 1376.00 : 560. 000 896. 00
620040000 CURB MARKI NG YELLOW L 103. 000 : 13. 300 1369.90 : 27.000 2781.00 : 43.000 4429.00 : 28.000 2884. 00
620130000 WORDS/ SYMBOLS- WHI TE EPOXY L 28.000 : 59. 000 1652.00 : 78.000 2184.00 : 130. 000 3640.00 : 82. 000 2296. 00
621070000 REMOVE FI RE HYDRANT EACH 10. 000 : 595. 000 5950.00 : 235. 000 2350.00 : 600. 000 6000. 00 : 448. 000 4480. 00
621412000 ADJUST VALVE BOXES EACH 12. 000 : 258. 000 3096.00 : 210. 000 2520.00 : 425. 000 5100.00 : 336. 000 4032. 00
621430000 ADJUST MANHOLES EACH 8.000 : 467. 000 3736.00 : 315. 000 2520.00 : 850. 000 6800.00 : 560. 000 4480. 00
800020000 CRI TI CAL PATH SCHEDULE L Sum 1.000 : 12000. 000 12000. 00 : 3900. 000 3900.00 : 10000. 000 10000. 00 : 6000. 000 6000. 00
850010160 ABANDON WELL EACH 7.000 : 1200. 000 8400.00 : 525. 000 3675.00 : 1000. 000 7000.00 : 560. 000 3920. 00

TOTAL BID 2,633, 184. 27 3, 005, 239. 80 3,194, 391. 65 3,395,961. 75



PRQJECT NO. :
HI GHWAY:

KI ND:
TYPE(S):

PRQJECT NO. :
HI GHWAY:

KI ND:
TYPE(S):

TOTAL LENGTH:
COUNTY & CCDE:
CONTRACT #:

AWARD REMARKS:
CONTRACT TI ME:

NHTSA- STPP 0002(454) (3111454000)
1994- SAFETY | MPROVEMENTS - SOVERS AREA
SFTY- PULVERI ZE, W DENI NG OVERLAY AND RECONSTRUCTI ON

1000 - 4.400 KI LOVETERS SFTY - 0.000 KI LOVETERS

Y060 - 0.000 KI LOVETERS

SFCP- NHTSA 82-1(3)1 (3862003000)

SOMERS - EAST

1000- OVERLAY, W DENI NG, SEAL AND CCNE

1000 - 7.500 KI LOVETERS 00 - 0.000 KI LOVETERS
11. 900 KI LCNETERS

FLATHEAD -

01700

AWARDED TO LOW BI DDER ON OCTOBER 6, 2003.
100 WORKI NG DAYS - SEPTEMBER 24, 2004

MONTANA
DEPARTMENT OF TRANSPORTATI ON

FI NAL BI D TABULATI ON

SFTY -

SFTY -

AWARDED TG JTL GROUP, INC. - KALI SPELL
KALI SPELL Mr ENG NEER S ESTI MATE

EFFECTI VE DATE: OCTCOBER 06, 2003
TOTAL CONTRACT PRI CE: 2,335,725.09

| TEM NO. | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRI CE TOTAL
104100000 M SCELLANEQUS WORK UNIT 60000. 000 : 1.000 60000.
105100200 FI NI SH GRADE CONTROL CRKM 6.400 : 1750. 000 11200.
109200000 MOBI LI ZATI ON L SuMm 1.000 : 245000. 000 245000.
203100000 EXCAVATI ON- UNCLASSI FI ED MB 25746. 000 : 4.000 102984.
203160000 EXCAVATI ON- MUCK MB 4200. 000 : 7.000 29400.
203200000 EXCAVATI ON- UNCLASS BORROW MB 41149. 000 : 5. 500 226319.
203220000 SPECI AL BORROW MB 20249. 000 : 10. 000 202490.
203500000 TOPSO L- SALVAG NG & PLACI NG MB 12508. 000 : 4.000 50032.
207300000 BEDDI NG MATERI AL MB 48. 000 : 28. 000 1344.
207310000 FOUNDATI ON MATERI AL MB 75. 600 : 35. 000 2646.
208105000 TEMPORARY ERCSI ON CONTROL- CB UNIT 200000. 000 : 1.000 200000.
210300000 TEST TRAI LER- TRANSPORT & SETUP KM 48. 000 : 25.000 1200.
212010100 OBLI TERATE ROADVWAY STA 4.500 : 600. 000 2700.
301270000 CRUSHED AGGREGATE COURSE MB 24767.000 : 16. 000 396272.
301270005 CRUSHED AGGREGATE COURSE Mr 3526. 000 : 9. 000 31734.
301440000 COVER MATERI AL GRADE 4A Mr 1569. 000 : 28. 000 43932.
401080100 PLANT M X BIT SURF GR S-12.5MM  MI 24721.000 : 15. 000 370815.
401100000 DUST PALLI ATI VE Mr 83. 500 : 85. 000 7097.
401200000 HYDRATED LI ME Mr 346. 000 : 122. 000 42212.
401320000 PAVEMENT PULVERI ZATI ON M 14729. 000 : 1. 250 18411.
402088000 ASPHALT CEMENT PG 64- 28 Mr 1253. 200 : 290. 000 363428.
402200000 EMJILSI FI ED ASPHALT SS-1 L 56689. 000 : 0.170 9637.
402225000 EMJILSI FI ED ASPHALT CRS- 2P Mr 205.300 : 280. 000 57484.
411000000 COLD M LLI NG M 1123. 000 : 4.000 4492.
602010000 REMOVE Pl PE CULVERTS M 52.300 : 30. 000 1569.
602030000 CLEAN CULVERT PI PE M 456. 700 : 39. 000 17811.
603004500 DRAI NAGE PI PE 450 MM M 394.500 : 100. 000 39450.
603006000 DRAI NAGE PI PE 600 MM M 81. 000 : 135. 000 10935.
606000000 GUARD RAI L- STEEL M 1234. 400 : 35. 000 43204.
606015000 GD RAIL-STL | NT RDW TERM SECT M 45.700 : 85. 000 3884.
606250000 GUARD RAI L- OPTI ONAL TERM SECT EACH 4.000 : 1950. 000 7800.

| CERTIFY THAT THIS IS A TRUE TABULATI ON OF BI DS

RECEI VED FOR CONSTRUCTI ON OF THE PRQIECT( S)
0. 000 KI LOVETERS

0. 000 KI LOVETERS

Bl DDER NAME & ADDRESS

JTL GROUP,
KALI SPELL
DEPCSI T:

I NC.

UNIT PRI CE

1.000
1900. 000
170000. 000
2.050
12.500
5. 950
6. 000
3. 000
9. 000
72.000
0. 400
17.000
800. 000
11.720
11.000
12.000
12. 950
90. 100
126. 230
0. 650
236. 320
0. 400
236. 320
4.800
39. 020
11.070
57.070
183. 090
36. 420
79. 850
1969. 360

KALI SPELL

TOTAL

60000.
12160.
170000.
52779.
52500.
244836.
121494.
37524.
432.
5443.
80000.
816.
3600.
290269.
38786.
18828.
320136.
7523.
43675.
9573.
296156.
22675.
48516.
5390.
2040.
5055.
22514.
14830.
44956.
3649.
7877.

Mr
10. 0% OF TOTAL BID

Bl DDER NAME & ADDRESS

SCHELLI NGER CONST CO. ,

COLUMBI A FALLS
DEPCSI T:

UNIT PRI CE

1. 000
1750. 000
255000. 000
3.750
5.500
8. 150
8.700
2.750
27.000
28. 500
0.100
20. 000
280. 000
16. 300
8. 250
23. 500
16. 250
90. 000
120. 000
1. 000
220. 000
0.100
240. 000
6. 500
23.000
40. 000
89. 500
188. 000
33. 750
74.000
1825. 000

I NC.

TOTAL

60000.
11200.
255000.
96547.
23100.
335364.
176166.
34397.
1296.
2154.
20000.
960.
1260.
403702.
29089.
36871.
401716.
7515.
41520.
14729.
275704.
5668.
49272.
7299.
1202.
18268.
35307.
15228.
41661.
3381.
7300.

LI STED.

Mr
10. 0% OF TOTAL BID

*k ok

SHEET

1

LETTI NG OF SEPTEMBER 25, 2003

SUZY ALTHOF,

CONTRACT PLANS BUREAU CHI EF

Bl DDER NAME & ADDRESS

RI VERSI DE CONTRACTI NG,

M SSOULA
DEPCSI T:

UNIT PRI CE

1.000
1900. 000
400000. 000
4.000
4.500
5. 250
8. 000
2.000
27.000
27.000
1. 300
25. 000
850. 000
13. 000
5.500
21.000
13.500
90. 000
120. 000
1.700
250. 000
0. 140
250. 000
4.750
15. 000
28. 000
76. 500
210. 000
35. 000
80. 000
2000. 000

I NC.

TOTAL

60000.
12160.
400000.
102984.
18900.
216032.
161992.
25016.
1296.
2041.
260000.
1200.
3825.
321971.
19393.
32949.
333733.
7515.
41520.
25039.
313300.
7936.
51325.
5334.
784.
12787.
30179.
17010.
43204.
3656.
8000.

Mr
10. 0% OF TOTAL BID



MONTANA SHEET 2
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON *** LETTING OF SEPTEMBER 25, 2003
PRQJECT NQ(S). : NHTSA- STPP 0002(454) (3111454000)
SFCP- NHTSA 82-1(3)1 (3862003000)
Bl DDER NAME & ADDRESS Bl DDER NAVE & ADDRESS Bl DDER NAVE & ADDRESS
ENG NEER S ESTI MATE JTL GROUP, INC. - KALISPELL SCHELLI NGER CONST CQ., I NC. RI VERSI DE CONTRACTI NG, | NC.
KALI SPELL Mr COLUMBI A FALLS Mr M SSOULA MT
DEPCSI T:  10.0% OF TOTAL BID  DEPCSIT:  10.0% OF TOTAL BID  DEPCSIT:  10. 0% OF TOTAL BI D
| TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRICE TOTAL : UNIT PRICE TOTAL : UNIT PRICE TOTAL : UNIT PRICE TOTAL
606800000 REMOVE GUARD RAI L M 45.700 : 5. 000 228.50 : 6. 420 293.39 5. 950 271.92 6. 500 297.05
607203000 FARM FENCE- TYPE F3W M 266. 000 : 4.500 1197.00 : 5. 320 1415.12 4. 950 1316.70 : 5. 500 1463. 00
607204000 FARM FENCE- TYPE FAW M 195. 000 : 5. 000 975.00 : 6. 100 1189.50 : 5. 650 1101.75 : 6. 500 1267. 50
607204200 FARM FENCE- TYPE FAW & FAM M 316. 000 : 4.000 1264.00 : 4.460 1409.36 : 4.150 1311.40 4.500 1422. 00
607205000 FARM FENCE- TYPE F5W M 354. 000 : 4.750 1681.50 : 4.870 1723.98 4.500 1593.00 : 5. 000 1770. 00
607211000 FARM FENCE- PANEL/ SI NGLE FW EACH 22.000 : 90. 000 1980.00 : 102. 200 2248.40 : 95. 000 2090.00 : 100. 000 2200. 00
607212000 FARM FENCE- PANEL/ DOUBLE FW EACH 35.000 : 160. 000 5600.00 : 136. 970 4793.95 : 127. 000 4445.00 : 140. 000 4900. 00
607300200 FARM GATE- W RE- TYPE G- 2 M 8.800 : 12. 000 105.60 : 78.610 691.77 : 73.000 642.40 : 75. 000 660. 00
607300300 FARM GATE- NETAL- TYPE G 3 M 57.600 : 40. 000 2304.00 : 23. 060 1328.26 22.000 1267.20 : 23.000 1324. 80
607400000 FENCE- TEMPORARY M 2422.000 : 2. 250 5449.50 : 1. 640 3972.08 : 1. 500 3633.00 : 1. 600 3875. 20
607490000 DEADVAN EACH 7.000 : 40. 000 280.00 : 107. 540 752.78 100. 000 700.00 : 100. 000 700. 00
607601120 FARM FENCE TYPE FIW 1220 MM WV M 265. 000 : 5. 000 1325.00 : 6. 960 1844.40 6. 450 1709.25 : 7.000 1855. 00
607601121 FARM FENCE- FIW & FIM 1220 WW M 19. 000 : 6. 000 114.00 : 35.210 668.99 : 32. 660 620.54 : 35.000 665. 00
607601990 FARM FENCE- TYPE FIW990 MWV M 237.000 : 3. 750 888.75 : 6. 090 1443.33 5. 650 1339.05 : 5. 900 1398. 30
607602800 FARM FENCE- TYPE F2M 813 MWV M 811.000 : 4.000 3244.00 : 4.260 3454.86 : 3. 950 3203.45 : 4.250 3446. 75
607900000 FENCE PREPARATI ON M 2425.000 : 0. 800 1940.00 : 1.270 3079.75 : 1. 500 3637.50 : 1. 650 4001. 25
610110000 SEEDI NG AREA NO 1 HA 17. 700 : 500. 000 8850.00 : 278. 830 4935.29 : 259. 000 4584.30 : 270. 000 4779. 00
610120000 SEEDI NG AREA NO 2 HA 0. 600 : 900. 000 540.00 : 692. 000 415.20 640. 000 384.00 : 650. 000 390. 00
610210000 FERTI LI ZI NG AREA NO 1 HA 17. 700 : 83. 000 1469.10 : 95.070 1682.74 : 90. 000 1593.00 : 95.000 1681. 50
610222000 FERTI LI ZI NG AREA NO 2 HA 0. 600 : 350. 000 210.00 : 415. 370 249.22 385. 000 231.00 : 400. 000 240. 00
610400000 CONDI TI ON SEEDBED SURFACE HA 17. 700 : 61. 000 1079.70 : 88. 920 1573.88 : 83. 000 1469.10 : 85. 000 1504. 50
610510000 MULCH HA 0. 600 : 700. 000 420.00 : 4559, 320 2735.59 : 4230. 000 2538.00 : 4400. 000 2640. 00
618010000 TRAFFI C CONTROL- DEVI CES CB UNIT  204000. 000 : 1. 000 204000. 00 : 0. 780 159120.00 : 0. 720 146880. 00 : 0. 800 163200. 00
618030000 TENPCRARY PAVENENT MARKI NGS KM 10. 800 : 250. 000 2700.00 : 226. 610 2447.39 : 165. 000 1782.00 : 175. 000 1890. 00
618200000 WATER FOR DUST CONTROL KL 670. 000 : 5. 000 3350.00 : 10. 890 7296.30 : 6. 000 4020.00 : 8. 000 5360. 00
619023000 S| GNS- ALUM SHEET | NCR- SHT | M 2.300 : 198. 000 455,40 221. 220 508.81 : 185. 000 425.50 200. 000 460. 00
619033000 S| GNS- SHEET ALUM REFL SHT | v 3.300 : 184. 000 607.20 : 183. 450 605.39 : 178. 000 587.40 : 185. 000 610. 50
619034000 S| GNS- SHEET ALUM REFL SHT |11 v 8.400 : 215. 000 1806.00 : 199. 630 1676.89 : 170. 000 1428.00 : 180. 000 1512. 00
619120000 POSTS- STEEL U SI GN KG 27.900 : 7.000 195.30 : 5.400 150. 66 : 5. 250 146.48 : 5. 750 160. 43
619140000 POSTS- TUBULAR STEEL- SQ PERF KG 114.000 : 9. 000 1026.00 : 10. 580 1206.12 : 9. 500 1083.00 : 10. 000 1140. 00
619234000 POLES- TRD TMBR- BARN 100 MM M 30. 100 : 29.000 872.90 : 25.900 779.59 19. 250 579.43 : 21.000 632. 10
619235500 POLES- TRD TMBR- BARN 130 MM M 17. 200 : 19. 000 326.80 29. 140 501.21 : 21.750 374.10 : 23.000 395. 60
619355000 SQ TBLR SLIP BASE BKWY 76 MM  EACH 4.000 : 248. 000 992.00 : 151. 070 604.28 : 300. 000 1200.00 : 330. 000 1320. 00
619511000 DELI NEATOR- DES A EACH 88.000 : 17. 000 1496.00 : 21. 150 1861.20 : 19. 000 1672.00 : 20. 000 1760. 00
619514000 DELI NEATOR- DES D EACH 8.000 : 21.000 168.00 : 24.820 198.56 : 20. 000 160.00 : 22.000 176. 00
619516000 DELI NEATCR- DES F EACH 29.000 : 19. 000 551.00 : 23.200 672.80 : 19. 750 572.75 21.000 609. 00
619700000 REMOVE SI GNS EACH 32.000 : 30. 000 960.00 : 32.370 1035.84 : 32.000 1024.00 : 35.000 1120. 00
619702000 REMOVE S| GNS- GUI DE EACH 2.000 : 111. 000 222.00 : 134. 890 269.78 : 175. 000 350.00 : 190. 000 380. 00
619720000 RESET SIGNS EACH 27.000 : 83. 000 2241.00 : 145. 680 3933.36 : 82. 000 2214.00 : 90. 000 2430. 00
619721000 RESET SI GNS- GUI DE EACH 1.000 : 475. 000 475.00 : 755. 370 755.37 1175. 000 1175.00 : 1250. 000 1250. 00
620001000 STRI PI NG WHIl TE EPOXY SOLI D KM 39.000 : 360. 000 14040.00 : 414.370 16160.43 : 359. 000 14001.00 : 370. 000 14430. 00
620002000 STRI Pl NG YELLON EPOXY SOLI D KM 12. 400 : 375. 000 4650.00 : 312. 940 3880.46 : 355. 000 4402.00 : 380. 000 4712. 00
620002100 STRI PI NG YL EPOXY BRCKEN RURAL KM 6.300 : 90. 000 567.00 : 107. 910 679.83 : 91. 000 573.30 : 100. 000 630. 00
620002500 STRI PI NG YL EPOXY BROKEN URBAN KM 1.400 : 120. 000 168.00 : 124. 090 173.73 : 137. 000 191.80 : 150. 000 210. 00
620010000 STRI PI NG WHI TE PAI NT L 1895. 900 : 3. 000 5687.70 : 2.160 4095.14 : 2.900 5498.11 : 3.000 5687. 70
620020000 STRI Pl NG YELLOW PAI NT L 934.200 : 3.000 2802.60 : 2.160 2017.87 : 2.900 2709.18 : 3. 000 2802. 60
620030000 WORDS & SYNBOLS- WHI TE PAI NT L 120. 900 : 15. 000 1813.50 : 16. 190 1957.37 : 14. 000 1692.60 : 15. 000 1813. 50
620035000 WORDS & SYMBOLS- YELLOW PAI NT L 46. 800 : 15. 000 702.00 : 16. 190 757.69 20. 250 947.70 : 22.000 1029. 60
620130000 WORDS/ SYMBOLS- Wil TE EPOXY L 84.100 : 29.000 2438.90 : 70. 140 5898.77 : 47.700 4011.57 : 50. 000 4205. 00
620135000 WORDS/ SYMBOLS- YELLOW EPOXY L 31.000 : 65. 000 2015.00 : 70. 140 2174.34 65. 500 2030.50 : 70. 000 2170. 00
621430000 ADJUST MANHOLES EACH 2.000 : 391. 000 782.00 : 263. 280 526.56 : 350. 000 700.00 : 700. 000 1400. 00
622220000 GEOTEXTI LE- SEP/ STAB-HI GH SURV M2 48389. 000 : 1. 000 48389.00 : 0. 500 24194.50 : 1. 200 58066.80 : 0. 860 41614. 54
800060000 NAI LBOX EACH 25.000 : 125. 000 3125.00 : 145. 680 3642.00 : 140. 000 3500.00 : 150. 000 3750. 00

TOTAL BID 2,956, 255. 13 2,335,725.09 2,716,562.73 2,852,425.73



PRQJECT NO. :
HI GHWAY:

KI ND:
TYPE(S):

TOTAL LENGTH:

COUNTY & CCDE:

CONTRACT #:

AWARD REMARKS:
CONTRACT TI ME:

AWARDED TG

EFFECTI VE DATE:

MONTANA
DEPARTMENT OF TRANSPORTATI ON

FI NAL BI D TABULATI ON

NHTSA 0002(393) (3457393000)
D4- NON- | NTERSTATE GUARDRAI L
SFTY- GUARDRAI L AND BRI DGE RAI L

SFTY - 0. 000 KI LOVETERS SFTY - 0. 000 KI LOVETERS SFTY -
SFTY - 0. 000 KI LOVETERS SFTY - 0. 000 KI LOVETERS SFTY -
X080 - 0. 000 KI LOVETERS X080 - 0. 000 KI LOVETERS X080 -
X080 - 0. 000 KI LOVETERS X001 - 0. 000 KI LOVETERS X001 -
X001 - 0. 000 KI LOVETERS X001 - 0. 000 KI LOVETERS X001 -
X051 - 0. 000 KI LOVETERS X051 - 0. 000 KI LOVETERS X001 -
X001 - 0. 000 KI LOVETERS X001 - 0. 000 KI LOVETERS X001 -
X001 - 0. 000 KI LOVETERS X001 - 0. 000 KI LOVETERS X001 -
X001 - 0. 000 KI LOVETERS X000 - 0. 000 KI LOVETERS X001 -
X001 - 0. 000 KI LOVETERS SFTY - 0. 000 KI LOVETERS

0. 000 KI LOVETERS
VALLEY - 105, RICHLAND - 083, ROOSEVELT - 085, CUSTER - 017, GARFIELD
04903
AWARDED TO LOW BI DDER ON OCTOBER 6, 2003.
150 WORKI NG DAYS - JUNE 03, 2005
H L CONSTRUCTI ON
Bl LLI NGS Mr
OCTCOBER 06, 2003

ENG NEER S ESTI MATE

TOTAL CONTRACT PRI CE: 1, 699, 691. 80
| TEM NO. | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRI CE TOTAL

104100000 M SCELLANEQUS WORK UNIT 30000. 000 : 1.000 30000. 00
109200000 MOBI LI ZATI ON L SuMm 1.000 : 270000. 000 270000. 00
208105000 TEMPORARY EROCSI ON CONTROL- CB UNI'T 50000. 000 : 1.000 50000. 00
301610000 SHOULDER GRAVEL MB 1907. 000 : 60. 000 114420. 00
401030000 PLANT M X BIT SURF GR C 1125. 000 : 200. 000 225000. 00
552810000 REVI SE BR RAI L- CONC BARRI ER M 89. 270 : 200. 000 17854. 00
557420000 REVI SE BRI DGE RAI L- THRI E BEAM M 325.790 : 175. 000 57013. 25
557441000 REVI SE TI MBER BRI DGE RAI L- T101 M 1255. 300 : 425. 000 533502. 50
557600000 ANCHOR PCST EACH 76.000 : 1500. 000 114000. 00
558000000 TI MBER- TREATED MB 2.440 : 1500. 000 3660. 00
606000000 GUARD RAI L- STEEL M 2998. 470 : 50. 000 149923. 50
606015000 GD RAIL-STL | NT RDW TERM SECT M 205.740 : 75. 000 15430. 50
606110000 GUARD RAI L- STL/BR APPR-TY 1 UNIT 1.000 : 1000. 000 1000. 00
606120000 GUARD RAI L- STL/ BR APPR-TY 2 UNIT 80. 000 : 500. 000 40000. 00
606130000 GUARD RAI L- STL/BR APPR-TY 3 UNIT 48. 000 : 850. 000 40800. 00
606250000 GUARD RAI L- OPTI ONAL TERM SECT EACH 147.000 : 1900. 000 279300. 00
606800000 REMOVE GUARD RAI L M 3185. 160 : 7.500 23888. 70
618020000 TRAFFI C CONTROL L sSuMm 1.000 : 150000. 000 150000. 00

TOTAL BI D 2,115,792. 45

Coooo0000o

033, PHILLIPS -

| CERTIFY THAT THIS IS A TRUE TABULATI ON OF BI DS

RECEI VED FOR CONSTRUCTI ON OF THE PRQIJECT(S) LI STED. C&% &W

000 KI LOVETERS
000 KI LOVETERS
000 KI LOVETERS
000 KI LOVETERS
000 KI LOVETERS
000 KI LOVETERS
000 KI LOVETERS
000 KI LOVETERS
000 KI LOVETERS

071, MC CONE -

Bl DDER NAME & ADDRESS
H L CONSTRUCTI ON

Bl LLI NGS
DEPCSI T:

UNIT PRI CE

1.
214800.

000
000

0. 500

50.
100.
220.
100.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000
000
000
000

5. 000

216000.

000

TOTAL

30000.
214800.
25000.
95350.
112500.
19639.
32579.
364037.
68400.
7320.
119938.
14401.
2500.
64000.
76800.
220500.
15925.
216000.

1, 699, 691.

Mr
10. 0% OF TOTAL BID

055

Bl DDER NAME & ADDRESS
OMO CONSTRUCTI ON | NC

Bl LLI NGS
DEPCSI T:

UNIT PRI CE

1.
291000.

000
000

2.300

89.
167.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

500
500

5.500

398000.

000

TOTAL

30000.
291000.
115000.
170676.
188437.

34636.

44307.
499609.
152000.

11956.
134931.

19545.

4000.

52000.

95280.
290325.

17518.
398000.

2,549, 223.

Mr
10. 0% OF TOTAL BID

SHEET 1
*** | ETTI NG OF SEPTEMBER 25, 2003

SUZY ALTHOF,
CONTRACT PLANS BUREAU CHI EF



MONTANA SHEET 1
DEPARTMENT OF TRANSPORTATI ON

FI NAL BI D TABULATI ON *** | ETTI NG OF SEPTEMBER 25, 2003
PRQIECT NO. : BR 9002(31) (4159031000) | CERTIFY THAT THIS IS A TRUE TABULATI ON OF BI DS
HI GHWAY: PASS CREEK-2 KM SW OF WYOLA RECEI VED FOR CONSTRUCTI ON OF THE PRQJECT(S) LI STED.
KI ND: X081- PRESTRESSED CONCRETE BEAM BRI DGE AND GRADI NG, AGGREGATE SURFACI NG, PLANT M X SURFACI NG, SEAL & COVER OF APPROACHES
TYPE(S) : 1000 - 0. 299 KI LOVETERS X081 - 0. 031 KI LOVETERS SUZY ALTHOF,
CONTRACT PLANS BUREAU CHI EF
TOTAL LENGTH: 0. 330 KI LOVETERS
COUNTY & CCDE: Bl G HORN - 003
CONTRACT #: 17303
AWARD REMARKS: AWARDED TO LOW BI DDER ON OCTOBER 6, 2003.
CONTRACT TI ME: 120 WORKI NG DAYS - NOVEMBER 05, 2004
AWARDED TG SLETTEN CONSTRUCTI ON CO Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS
GREAT FALLS Mr ENG NEER S ESTI MATE SLETTEN CONSTRUCTI ON CO DESONI A CONSTRUCTI ON | NC COP CONSTRUCTION L. L.C.
EFFECTI VE DATE: OCTCOBER 06, 2003 GREAT FALLS Mr SPOKANE VALLEY WA Bl LLI NGS Mr
TOTAL CONTRACT PRI CE: 750, 661. 74 DEPCSI T:  10. 0% OF TOTAL BID DEPCSI T:  10. 0% OF TCTAL BID DEPCSI T:  10. 0% OF TCTAL BID
| TEM NO. | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRI CE TOTAL : UNIT PRI CE TOTAL : UNIT PRI CE TOTAL : UNIT PRI CE TOTAL
104100000 M SCELLANEQUS WORK UNIT 5000. 000 : 1.000 5000.00 : 1.000 5000.00 : 1. 000 5000.00 : 1.000 5000. 00
105100200 FI NI SH GRADE CONTROL CRKM 0. 600 : 3000. 000 1800.00 : 7000. 000 4200.00 : 7800. 000 4680.00 : 3500. 000 2100. 00
105200000 BRI DGE SURVEY L SuMm 1.000 : 5000. 000 5000.00 : 10000. 000 10000.00 : 5641. 000 5641.00 : 4200. 000 4200. 00
109200000 MOBI LI ZATI ON L Sum 1.000 : 150000. 000 150000.00 : 114000. 000 114000.00 : 93888. 000 93888.00 : 218000. 000 218000. 00
202011000 REMOVE STRUCTURE L SuMm 1.000 : 7000. 000 7000.00 : 42000. 000 42000. 00 : 22460. 000 22460.00 : 15000. 000 15000. 00
203300000 EMBANKMENT | N PLACE MB 5294. 000 : 9. 000 47646.00 9. 750 51616.50 8. 480 44893.12 8. 500 44999. 00
203500000 TOPSO L- SALVAG NG & PLACI NG MB 1029. 000 : 6. 000 6174.00 5. 000 5145.00 6. 640 6832.56 6. 250 6431. 25
207400000 SELECT BACKFI LL MB 2200. 000 : 36. 000 79200.00 : 20. 000 44000. 00 : 62. 540 137588.00 : 48. 000 105600. 00
208105000 TEMPORARY EROCSI ON CONTROL- CB UNI'T 20000. 000 : 1. 000 20000. 00 : 1. 500 30000. 00 : 1. 000 20000. 00 : 1.000 20000. 00
301260000 BASE COURSE CGR 6A MB 824.000 : 27.000 22248.00 50. 000 41200.00 : 51. 600 42518.40 50. 000 41200. 00
301440000 COVER MATERI AL GRADE 4A Mr 43.000 : 85. 000 3655.00 : 100. 000 4300.00 : 156. 000 6708.00 : 105. 000 4515. 00
401040500 PLANT M X GR D - COMMERCI AL Mr 674.000 : 125. 000 84250.00 : 77.500 52235.00 114.000 76836.00 80. 000 53920. 00
401100000 DUST PALLI ATI VE Mr 5.000 : 112. 000 560.00 : 100. 000 500.00 : 422.000 2110.00 : 100. 000 500. 00
402225000 EMJILSI FI ED ASPHALT CRS- 2P Mr 6. 000 : 450. 000 2700.00 : 350. 000 2100.00 : 612. 000 3672.00 : 375. 000 2250. 00
551175000 CONCRETE- CLASS DD MB 54.200 : 700. 000 37940.00 : 1000. 000 54200.00 : 812. 000 44010. 40 : 760. 000 41192. 00
551410000 CONCRETE- CLASS SD MB 60. 800 : 750. 000 45600. 00 : 600. 000 36480.00 : 920. 000 55936.00 : 1025. 000 62320. 00
552150000 TRANSVERSE DECK GROOVI NG M 245.500 : 9. 500 2332.25 15. 000 3682.50 : 16. 000 3928.00 : 8. 000 1964. 00
553030000 PRESTRESSED BEAM TYPE 4 M 124.000 : 550. 000 68200. 00 : 1000. 000 124000.00 : 516. 400 64033.60 650. 000 80600. 00
555100000 REI NFORCI NG STEEL KG 1614. 000 : 1. 800 2905.20 3. 000 4842.00 1. 880 3034.32 2.000 3228.00
555200000 REI NFORCI NG STEEL- EPOXY COATED KG 6854. 000 : 1.900 13022.60 3. 000 20562.00 1.980 13570.92 2.000 13708. 00
557200000 BRI DGE RAIL-T 101 M 63. 700 : 160. 000 10192.00 177.000 11274.90 164. 000 10446.80 125. 000 7962. 50
559233110 FURN STL PILE HP 310 X 110 MM M 50. 000 : 100. 000 5000.00 : 70. 000 3500.00 : 105. 000 5250.00 : 95. 000 4750. 00
559333110 DR STL PILE HP 310 X 110 MM M 46. 000 : 40. 000 1840.00 : 90. 000 4140.00 : 95. 000 4370.00 : 84. 000 3864. 00
559556000 PILE DRI VI NG PO NT EACH 8.000 : 150. 000 1200.00 : 246. 000 1968.00 : 125. 000 1000. 00 : 200. 000 1600. 00
602010000 REMOVE Pl PE CULVERTS M 17.500 : 40. 000 700.00 : 20. 000 350.00 : 40. 000 700.00 : 13. 000 227.50
603006000 DRAI NAGE PI PE 600 MM M 32.500 : 122.000 3965.00 : 85. 000 2762.50 184. 000 5980.00 : 98. 000 3185. 00
606000000 GUARD RAI L- STEEL M 68. 600 : 36. 000 2469.60 33. 400 2291.24 54. 000 3704.40 40. 000 2744.00
606120000 GUARD RAI L- STL/ BR APPR-TY 2 UNIT 4.000 : 690. 000 2760.00 : 515. 000 2060.00 : 800. 000 3200.00 : 590. 000 2360. 00
606250000 GUARD RAI L- OPTI ONAL TERM SECT EACH 4.000 : 2100. 000 8400.00 : 1675. 000 6700.00 : 2600. 000 10400.00 : 2000. 000 8000. 00
606800000 REMOVE GUARD RAI L M 31.100 : 8. 000 248.80 10. 500 326.55 48. 000 1492.80 9. 000 279.90
607204100 FARM FENCE- TYPE F4M M 681. 000 : 4.000 2724.00 8. 000 5448.00 : 4.100 2792.10 3. 250 2213.25
607211000 FARM FENCE- PANEL/ SI NGLE FW EACH 11.000 : 110. 000 1210.00 : 140. 000 1540.00 : 134. 000 1474.00 110. 000 1210. 00
607212000 FARM FENCE- PANEL/ DOUBLE FW EACH 18.000 : 145. 000 2610.00 : 200. 000 3600.00 : 170. 000 3060.00 : 135. 000 2430. 00
607300200 FARM GATE- W RE-TYPE G 2 M 4.800 : 26. 000 124.80 26.000 124.80 34. 000 163.20 25. 000 120. 00
607490000 DEADVAN EACH 2.000 : 39. 000 78.00 75. 000 150.00 : 68. 000 136.00 30. 000 60. 00
607900000 FENCE PREPARATI ON M 686. 000 : 1.000 686.00 : 3. 000 2058.00 : 1. 800 1234.80 1.000 686. 00
610110000 SEEDI NG AREA NO 1 HA 1.000 : 782.000 782.00 2140. 000 2140.00 1200. 000 1200.00 : 680. 000 680. 00
610210000 FERTI LI ZI NG AREA NO 1 HA 1.000 : 333. 000 333.00 : 350. 000 350.00 : 800. 000 800.00 : 390. 000 390. 00
610450000 RI PRAP REVEGETATI ON M 230. 000 : 6. 000 1380.00 : 31. 000 7130.00 : 16. 000 3680.00 : 16. 000 3680. 00
613030000 RI PRAP- CLASS 3 RANDOM MB 400. 000 : 66. 000 26400.00 : 70. 000 28000. 00 : 115. 000 46000. 00 : 75. 000 30000. 00
618020000 TRAFFI C CONTROL L sum 1.000 : 16000. 000 16000. 00 7500. 000 7500.00 : 23400. 000 23400.00 : 19500. 000 19500. 00
618030000 TEMPORARY PAVEMENT MARKI NGS KM 0. 600 : 260. 000 156.00 1700. 000 1020.00 : 2000. 000 1200.00 : 1800. 000 1080. 00
618200000 WATER FOR DUST CONTRCL KL 20. 000 : 36. 000 720.00 150. 000 3000.00 : 50. 000 1000. 00 : 8. 500 170. 00
619033000 SI GNS- SHEET ALUM REFL SHT | M 0.700 : 250. 000 175.00 165. 000 115.50 : 250. 000 175.00 200. 000 140. 00
619234000 POLES- TRD TMBR- BARN 100 MM M 6. 200 : 40. 000 248.00 25.000 155.00 54. 000 334.80 43. 000 266. 60
619700000 REMOVE S| GNS EACH 6. 000 : 40. 000 240.00 25.000 150.00 : 40. 000 240.00 37.000 222.00
620010000 STRI PI NG WH TE PAI NT L 102. 000 : 7.000 714.00 13. 000 1326.00 : 30. 000 3060.00 : 16. 000 1632. 00
620020000 STRI PI NG YELLOW PAI NT L 12.000 : 7.000 84.00 13. 000 156.00 40. 000 480.00 : 16. 000 192. 00
622120000 GEOTEX-EROSION CL 2 & 3 RI PRAP M 495. 000 : 3. 000 1485.00 : 2.550 1262.25 5. 200 2574.00 2.700 1336. 50

TOTAL BI D 698, 158. 25 750, 661. 74 796, 888. 22 827, 708. 50



MONTANA SHEET 2
DEPARTMENT OF TRANSPORTATI ON

FI NAL BI D TABULATI ON *** | ETTI NG OF SEPTEMBER 25, 2003
PRQIECT NO. : BR 9002(31) (4159031000) | CERTIFY THAT THIS IS A TRUE TABULATI ON OF BI DS
HI GHWAY: PASS CREEK-2 KM SW OF WYOLA RECEI VED FOR CONSTRUCTI ON OF THE PRQJECT(S) LI STED.
KI ND: X081- PRESTRESSED CONCRETE BEAM BRI DGE AND GRADI NG, AGGREGATE SURFACI NG, PLANT M X SURFACI NG, SEAL & COVER OF APPROACHES
TYPE(S) : 1000 - 0. 299 KI LOVETERS X081 - 0. 031 KI LOVETERS SUZY ALTHOF,
CONTRACT PLANS BUREAU CHI EF
TOTAL LENGTH: 0. 330 KI LOVETERS
CONTRACT #: 17303
AWARD REMARKS: AWARDED TO LOW BI DDER ON OCTOBER 6, 2003.
CONTRACT TI ME: 120 WORKI NG DAYS - NOVEMBER 05, 2004
AWARDED TG SLETTEN CONSTRUCTI ON CO Bl DDER NAME & ADDRESS
GREAT FALLS Mr RI VERSI DE CONTRACTI NG, | NC.
EFFECTI VE DATE: OCTCOBER 06, 2003 M SSQULA Mr
TOTAL CONTRACT PRI CE: 750, 661. 74 DEPOSI T:  10. 0% OF TOTAL BID
| TEM NO. | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRI CE TOTAL
104100000 M SCELLANEQUS WORK UNIT 5000. 000 : 1.000 5000. 00
105100200 FI NI SH GRADE CONTROL CRKM 0. 600 : 5500. 000 3300. 00
105200000 BRI DGE SURVEY L SuMm 1.000 : 3500. 000 3500. 00
109200000 MOBI LI ZATI ON L SuMm 1.000 : 248000. 000 248000. 00
202011000 REMOVE STRUCTURE L SuMm 1.000 : 12500. 000 12500. 00
203300000 EMBANKMENT | N PLACE MB 5294. 000 : 12.000 63528. 00
203500000 TOPSO L- SALVAG NG & PLACI NG MB 1029. 000 : 5. 000 5145. 00
207400000 SELECT BACKFI LL MB 2200. 000 : 50. 000 110000. 00
208105000 TEMPORARY EROCSI ON CONTROL- CB UNI'T 20000. 000 : 1.000 20000. 00
301260000 BASE COURSE CGR 6A MB 824.000 : 55. 000 45320. 00
301440000 COVER MATERI AL GRADE 4A Mr 43.000 : 50. 000 2150. 00
401040500 PLANT M X GR D - COMMERCI AL Mr 674.000 : 60. 000 40440. 00
401100000 DUST PALLI ATI VE Mr 5.000 : 75. 000 375.00
402225000 EMJILSI FI ED ASPHALT CRS- 2P Mr 6. 000 : 250. 000 1500. 00
551175000 CONCRETE- CLASS DD MB 54.200 : 675. 000 36585. 00
551410000 CONCRETE- CLASS SD MB 60. 800 : 750. 000 45600. 00
552150000 TRANSVERSE DECK GROOVI NG M 245.500 : 7.000 1718.50
553030000 PRESTRESSED BEAM TYPE 4 M 124.000 : 700. 000 86800. 00
555100000 REI NFORCI NG STEEL KG 1614. 000 : 2.500 4035. 00
555200000 REI NFORCI NG STEEL- EPOXY COATED KG 6854. 000 : 3. 000 20562. 00
557200000 BRI DGE RAIL-T 101 M 63. 700 : 175. 000 11147. 50
559233110 FURN STL PILE HP 310 X 110 MM M 50. 000 : 100. 000 5000. 00
559333110 DR STL PILE HP 310 X 110 MM M 46. 000 : 50. 000 2300. 00
559556000 PILE DRI VI NG PO NT EACH 8.000 : 150. 000 1200. 00
602010000 REMOVE Pl PE CULVERTS M 17.500 : 100. 000 1750. 00
603006000 DRAI NAGE PI PE 600 MM M 32.500 : 150. 000 4875. 00
606000000 GUARD RAI L- STEEL M 68. 600 : 35. 000 2401. 00
606120000 GUARD RAI L- STL/ BR APPR-TY 2 UNIT 4.000 : 1000. 000 4000. 00
606250000 GUARD RAI L- OPTI ONAL TERM SECT EACH 4.000 : 2200. 000 8800. 00
606800000 REMOVE GUARD RAI L M 31.100 : 5. 000 155.50
607204100 FARM FENCE- TYPE F4M M 681. 000 : 3. 000 2043. 00
607211000 FARM FENCE- PANEL/ SI NGLE FW EACH 11.000 : 85. 000 935. 00
607212000 FARM FENCE- PANEL/ DOUBLE FW EACH 18.000 : 110. 000 1980. 00
607300200 FARM GATE- W RE-TYPE G 2 M 4.800 : 22.000 105. 60
607490000 DEADVAN EACH 2.000 : 40. 000 80. 00
607900000 FENCE PREPARATI ON M 686. 000 : 2.000 1372.00
610110000 SEEDI NG AREA NO 1 HA 1.000 : 3000. 000 3000. 00
610210000 FERTI LI ZI NG AREA NO 1 HA 1.000 : 500. 000 500. 00
610450000 RI PRAP REVEGETATI ON M 230. 000 : 10. 000 2300. 00
613030000 RI PRAP- CLASS 3 RANDOM MB 400. 000 : 75. 000 30000. 00
618020000 TRAFFI C CONTROL L sum 1.000 : 25000. 000 25000. 00
618030000 TEMPORARY PAVEMENT MARKI NGS KM 0. 600 : 1800. 000 1080. 00
618200000 WATER FOR DUST CONTRCL KL 20. 000 : 15. 000 300. 00
619033000 SI GNS- SHEET ALUM REFL SHT | M 0.700 : 151. 000 105. 70
619234000 POLES- TRD TMBR- BARN 100 MM M 6. 200 : 25.000 155. 00
619700000 REMOVE S| GNS EACH 6. 000 : 35. 000 210.00
620010000 STRI PI NG WH TE PAI NT L 102. 000 : 15. 000 1530. 00
620020000 STRI PI NG YELLOW PAI NT L 12.000 : 15. 000 180. 00
622120000 GEOTEX-EROSION CL 2 & 3 RI PRAP M 495. 000 : 2.900 1435. 50

TOTAL BI D 869, 999. 30



PRQJECT NO. :
HI GHWAY:

KI ND:
TYPE(S):

TOTAL LENGTH:

COUNTY & CCDE:

CONTRACT #:

AWARD REMARKS:

STPHS 16(47) (4704047000)
2000- D2- SI GNI NG & ELECTRI CAL

SFTY- SI GNAL MODI FI CATI ON, NEW FLASHERS AND S| GNI NG

SFTY - 0.000 KI LOVETERS SFTY - 0.000 KI LOVETERS
Y031 - 0.000 KI LOVETERS

0. 000 KI LOVETERS
GALLATIN - 031
01903
PULLED FROM THE SEPTEMBER 25, 2003 BI D LETTI NG

wakxk O\ THDRAWN  * % * % *

MONTANA
DEPARTMENT OF TRANSPORTATI ON

FI NAL BI D TABULATI ON

Y031 -

| CERTIFY THAT THIS IS A TRUE TABULATI ON OF BI DS
RECEI VED FOR CONSTRUCTI ON OF THE PRQJECT(S) LI STED.

0. 000 KI LOVETERS

SHEET 1

*** | ETTI NG OF SEPTEMBER 25, 2003

S ()

SUZY ALTHOF,
CONTRACT PLANS BUREAU CHI EF




